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          CALL ORDER   : 130                                              CONTRACT ID  : IR-35962-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROADSIDE MAINTENANCE, CLEARING 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

   9  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    559.000        TON 

  10  205-06934           TEMPORARY MULCH                                                           37.000        TON 

  11  205-09543           NO 2 STONE                                                             2,008.000        TON 

  12  205-11585           TEMPORARY FILTER BERM                                                  3,571.000        LFT 

  13  205-11586           TEMPORARY FILTER STONE                                                   238.000        TON 

  14  205-11586           TEMPORARY FILTER STONE                                                   776.000        TON 

  15  205-11587           TEMPORARY GEOTEXTILE                                                     663.000        SYS 

  16  603-97461           TEMPORARY FENCE                                                          420.000        LFT 

  17  616-07210           FIBER ROLL                                                             6,418.000        LFT 

  18  628-09401           FIELD OFFICE, A                                                            8.000        MOS 

  19  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  20  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  21  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  22  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                         8.000        MOS 

  23  801-03291           CONSTRUCTION SIGN, D                                                      73.000        EACH 
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          CALL ORDER   : 170                                              CONTRACT ID  : R -30427-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  107-09367           INSPECTION HOLE, 3 FT DEPTH OR LESS                                       12.000        EACH 

   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   5  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   8  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  202-02279           CURB AND GUTTER, REMOVE                                                   30.000        LFT 

  12  202-90277           DETECTOR HOUSING, REMOVE                                                  12.000        EACH 

  13  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         50.000        TON 

  14  303-01180           COMPACTED AGGREGATE, NO. 53                                              205.000        TON 

  15  304-07491           HMA PATCHING, TYPE C                                                     118.000        TON 

  16  304-07491           HMA PATCHING, TYPE C                                                     352.000        TON 

  17  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            37,669.000        SYS 

  18  306-08432           MILLING, APPROACH                                                      2,674.000        SYS 

  19  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  20  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      3,108.000        TON 

  21  401-10258           JOINT ADHESIVE, SURFACE                                               14,859.000        LFT 

  22  401-11785           LIQUID ASPHALT SEALANT                                                14,859.000        LFT 

  23  406-05520           ASPHALT FOR TACK COAT                                                     16.000        TON 

  24  604-06070           SIDEWALK, CONCRETE                                                       658.000        SYS 

  25  604-07894           CURB RAMP, CONCRETE, A                                                    14.000        SYS 

  26  604-07896           CURB RAMP, CONCRETE, B                                                    21.000        SYS 

  27  604-07900           CURB RAMP, CONCRETE, F                                                   100.000        SYS 

  28  604-07901           CURB RAMP, CONCRETE, G                                                    44.000        SYS 

  29  604-07902           CURB RAMP, CONCRETE, H                                                   101.000        SYS 

  30  604-07903           CURB RAMP, CONCRETE, K                                                    89.000        SYS 

  31  604-11738           DETECTABLE WARNING ELEMENT                                                26.000        LFT 

  32  605-02278           CURB, REMOVE                                                           1,151.000        LFT 

  33  605-06120           CURB, CONCRETE                                                         1,151.000        LFT 

  34  610-07488           HMA FOR APPROACHES, TYPE C                                               234.000        TON 

  35  621-06575           SODDING, NURSERY                                                         115.000        SYS 

  36  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  37  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  38  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  39  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  40  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      12.000        MOS 

  41  720-44000           CASTING, ADJUST TO GRADE                                                  11.000        EACH 

  42  720-44000           CASTING, ADJUST TO GRADE                                                   3.000        EACH 

  43  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                 25.000        EACH 

  44  801-01505           TEMPORARY PAVEMENT MESSAGE MARKING, (ONLY)                                 9.000        EACH 

  45  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  46  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       1,950.000        LFT 

  47  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            1,950.000        LFT 

  48  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                       25.000        EACH 

  49  801-06212           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (ONLY)                      9.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 3 

 

          CALL ORDER   : 170                                              CONTRACT ID  : R -30427-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                525.000        LFT 

  51  801-06640           CONSTRUCTION SIGN, A                                                      29.000        EACH 

  52  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  53  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                             6,683.000        LFT 

  54  805-78785           SIGNAL DETECTOR HOUSING                                                   12.000        EACH 

  55  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   2,311.000        LFT 

  56  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              10,488.000        LFT 

  57  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  58  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                                860.000        LFT 

  59  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              18,824.000        LFT 

  60  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       525.000        LFT 

  61  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                     2,103.000        LFT 

  62  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  25.000        EACH 

  63  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   9.000        EACH 

  64  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              291.000        EACH 

  65  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      310.000        EACH 
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          CALL ORDER   : 180                                              CONTRACT ID  : R -31090-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    PIPE LINING 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

   9  203-02000           EXCAVATION, COMMON                                                         1.000        CYS 

  10  205-06937           TEMPORARY SILT FENCE                                                     171.000        LFT 

  11  211-02050           B BORROW                                                                  58.000        CYS 

  12  616-02320           GEOTEXTILES                                                               39.000        SYS 

  13  616-05688           RIPRAP, CLASS 1                                                           24.000        TON 

  14  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  15  621-06559           MULCHED SEEDING, R                                                        63.000        SYS 

  16  725-11033           LINER PIPE THERMOPLASTIC CIRCULAR 4.9-5.0 SFT                             45.000        LFT 

  17  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  18  801-06640           CONSTRUCTION SIGN, A                                                       6.000        EACH 

  19  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 190                                              CONTRACT ID  : R -33708-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 

  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  13  202-01405           CONTAMINATED SOIL, REMOVE AND DISPOSE                                    200.000        CYS 

  14  202-02240           PAVEMENT REMOVAL                                                      18,556.000        SYS 

  15  202-02278           CURB, CONCRETE, REMOVE                                                   156.000        LFT 

  16  202-74035           SIGN, REMOVE                                                               1.000        EACH 

  17  202-91840           FENCE, CHAIN LINK, REMOVE                                                160.000        LFT 

  18  202-96133           PIPE, REMOVE                                                             265.000        LFT 

  19  202-96133           PIPE, REMOVE                                                           8,536.000        LFT 

  20  202-96430           FENCE AND POSTS, REMOVE                                               LUMP              LUMP 

  21  203-02000           EXCAVATION, COMMON                                                    13,759.000        CYS 

  22  203-02070           BORROW                                                                 3,370.000        CYS 

  23  205-06933           TEMPORARY INLET PROTECTION                                                35.000        EACH 

  24  205-06937           TEMPORARY SILT FENCE                                                   8,901.000        LFT 

  25  205-09543           NO 2 STONE                                                               100.000        TON 

  26  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                         160.000        LFT 

  27  207-08264           SUBGRADE TREATMENT, TYPE II                                            5,947.000        SYS 

  28  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          3,789.000        SYS 

  29  207-09934           SUBGRADE TREATMENT, TYPE IB                                           23,460.000        SYS 

  30  211-02050           B BORROW                                                                   4.000        CYS 

  31  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            4,990.000        CYS 

  32  213-09270           FLOWABLE BACKFILL, REMOVABLE                                              51.000        CYS 

  33  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      7,224.000        TON 

  34  302-07455           DENSE GRADED SUBBASE                                                     156.000        CYS 

  35  303-01180           COMPACTED AGGREGATE, NO. 53                                              218.000        TON 

  36  303-07449           COMPACTED AGGREGATE, NO. 73                                               40.000        TON 

  37  304-07489           HMA PATCHING, TYPE A                                                     140.000        TON 

  38  304-07490           HMA PATCHING, TYPE B                                                      86.000        TON 

  39  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             5,851.000        SYS 

  40  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      2,209.000        TON 

  41  401-07371           QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm                                  385.000        TON 

  42  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                2,286.000        TON 

  43  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                        3,658.000        TON 

  44  401-10258           JOINT ADHESIVE, SURFACE                                                3,323.000        LFT 

  45  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           3,323.000        LFT 

  46  401-11785           LIQUID ASPHALT SEALANT                                                 3,323.000        LFT 

  47  402-10084           HMA FOR TEMPORARY PAVEMENT, B                                            710.000        TON 

  48  406-05520           ASPHALT FOR TACK COAT                                                     12.000        TON 

  49  502-06999           PCCP, 8 IN                                                               748.000        SYS 
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          CALL ORDER   : 190                                              CONTRACT ID  : R -33708-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES 

 

  50  502-11543           PCCP, 4 IN.                                                              261.000        SYS 

  51  503-05240           D-1 CONTRACTION JOINT                                                    598.000        LFT 

  52  506-06333           PCCP PATCHING, FULL DEPTH                                                 47.000        SYS 

  53  603-11002           FENCE, GATE CHAIN LINK, 72" X 24'                                          2.000        EACH 

  54  603-92636           FENCE, CHAIN LINK, 72 IN                                                  80.000        LFT 

  55  603-97442           FENCE GATE, CHAIN LINK, 72 IN X 32 FT                                      1.000        EACH 

  56  604-05528           HMA FOR SIDEWALK                                                         355.000        TON 

  57  604-06070           SIDEWALK, CONCRETE                                                       998.000        SYS 

  58  604-07897           CURB RAMP, CONCRETE, C                                                    53.000        SYS 

  59  604-07901           CURB RAMP, CONCRETE, G                                                    53.000        SYS 

  60  604-07903           CURB RAMP, CONCRETE, K                                                     9.000        SYS 

  61  604-07904           CURB RAMP, CONCRETE, L                                                    43.000        SYS 

  62  605-06120           CURB, CONCRETE                                                           764.000        LFT 

  63  605-06121           CURB, CONCRETE, B                                                      3,344.000        LFT 

  64  605-06140           CURB AND GUTTER, CONCRETE                                              7,195.000        LFT 

  65  605-06245           CENTER CURB, B, CONCRETE                                                  76.000        SYS 

  66  605-08636           CURB AND GUTTER, TURNOUT, COMBINED                                       434.000        LFT 

  67  605-97937           CURB AND GUTTER, ROLL CURB                                               571.000        LFT 

  68  608-04395           AGGREGATE FOR SHOULDER DRAINS                                         12,121.000        TON 

  69  610-07486           HMA FOR APPROACHES, TYPE A                                               714.000        TON 

  70  610-08446           PCCP FOR APPROACHES, 6 IN                                                314.000        SYS 

  71  610-09108           PCCP FOR APPROACHES, 9 IN                                              1,794.000        SYS 

  72  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  11.000        EACH 

  73  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   1.000        EACH 

  74  615-06505           MONUMENT, B                                                               31.000        EACH 

  75  615-06510           MONUMENT, C                                                               11.000        EACH 

  76  615-06515           MONUMENT, D                                                                1.000        EACH 

  77  616-02320           GEOTEXTILES                                                              196.800        SYS 

  78  616-06405           RIPRAP, REVETMENT                                                         72.000        TON 

  79  616-06451           RIPRAP, UNIFORM                                                            1.200        TON 

  80  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 

  81  621-02770           EROSION CONTROL BLANKET                                                   50.000        SYS 

  82  621-03909           SEED MIXTURE, NATIVE                                                     316.000        LBS 

  83  621-06545           FERTILIZER                                                                 0.900        TON 

  84  621-06557           SEED MIXTURE, T                                                          485.000        LBS 

  85  621-06565           MULCHING MATERIAL                                                          7.000        TON 

  86  621-06567           WATER                                                                     42.000        kGAL 

  87  621-06570           TOPSOIL                                                                1,281.000        CYS 

  88  621-06574           SODDING                                                                5,349.000        SYS 

  89  621-06575           SODDING, NURSERY                                                       5,450.000        SYS 

  90  621-90853           TAPPING SLEEVE WITH VALVE                                                  1.000        EACH 

  91  628-09402           FIELD OFFICE, B                                                           18.000        MOS 

  92  715-01902           WATER SERVICE LINE 2 IN                                                  159.000        LFT 

  93  715-02433           VALVE WITH BOX, RESTRAINED GATE DUCTILE IRON, 12 IN                        4.000        EACH 

  94  715-02529           VALVE WITH BOX, RESTRAINED, BUTTERFLY, DUCTILE                             8.000        EACH 

  95  715-03053           METER PIT                                                                  3.000        EACH 

  96  715-03718           AIR VACUUM RELEASE VALVE STRUCTURE                                         1.000        EACH 

  97  715-04750           CORPORATION STOP                                                          22.000        EACH 

  98  715-05119           PIPE, TYPE 1 CIRCULAR 15 IN                                               55.000        LFT 
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  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES 

 

  99  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                            2,925.000        LFT 

 100  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              292.000        LFT 

 101  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              308.000        LFT 

 102  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                            1,009.000        LFT 

 103  715-05168           PIPE, TYPE 3 CIRCULAR 12 IN                                              703.000        LFT 

 104  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                              104.000        LFT 

 105  715-05203           PIPE, TYPE 4 CIRCULAR 4 IN                                               300.000        LFT 

 106  715-05363           PIPE, TYPE 3 DEFORMED MIN AREA 1.8 SFT                                    46.000        LFT 

 107  715-05408           PIPE SANITARY SEWER 8 IN                                               1,737.000        LFT 

 108  715-05711           PIPE SANITARY SEWER 6 IN                                                  95.000        LFT 

 109  715-05914           PIPE, PVC, 18"                                                           130.000        LFT 

 110  715-07794           WATER MAIN CONNECTIONS                                                     3.000        EACH 

 111  715-09064           VIDEO INSPECTION FOR PIPE                                              4,076.000        LFT 

 112  715-11571           WATER MAIN, DUCTILE IRON 8 IN                                             20.000        LFT 

 113  715-46000           PIPE END SECTION, DIA 12"                                                 10.000        EACH 

 114  715-46005           PIPE END SECTION, DIA 15"                                                 14.000        EACH 

 115  715-46010           PIPE END SECTION, DIA 18"                                                  3.000        EACH 

 116  715-46055           PIPE END SECTION, MIN AREA 1.8 SFT                                         2.000        EACH 

 117  715-96629           WATER SERVICE LINE, 1 IN                                                 697.000        LFT 

 118  715-96669           WATER MAIN, DUCTILE IRON, 16 IN                                        4,797.000        LFT 

 119  715-96670           WATER MAIN, DUCTILE IRON, 12 IN                                          522.000        LFT 

 120  716-07654           PIPE INSTALLATION, TRENCHLESS, 6 IN                                    2,874.000        LFT 

 121  718-04986           CLEANOUT                                                                   1.000        EACH 

 122  719-93923           DUCTILE IRON FITTINGS                                                 10,890.000        LBS 

 123  720-44000           CASTING, ADJUST TO GRADE                                                   3.000        EACH 

 124  720-45030           INLET, E7                                                                  3.000        EACH 

 125  720-45265           PIPE CATCH BASIN, 15 IN                                                   16.000        EACH 

 126  720-45410           MANHOLE, C4                                                               13.000        EACH 

 127  720-90984           MANHOLE, C2                                                               12.000        EACH 

 128  720-93411           INLET, C15, MODIFIED                                                       1.000        EACH 

 129  720-94713           CATCH BASIN, C15, MODIFIED                                                 1.000        EACH 

 130  720-94840           CASTING, WATER VALVE, ADJUST TO GRADE                                      8.000        EACH 

 131  720-94847           INLET, R13, MODIFIED                                                       4.000        EACH 

 132  720-96999           FIRE HYDRANT ASSEMBLY                                                     10.000        EACH 

 133  720-97009           FIRE HYDRANT ASSEMBLY, REMOVE                                              5.000        EACH 

 134  720-98174           INLET, B15                                                                 5.000        EACH 

 135  720-98555           INLET, C15                                                                 4.000        EACH 

 136  720-99416           CATCH BASIN, B15                                                           4.000        EACH 

 137  720-99417           CATCH BASIN, C15                                                           2.000        EACH 

 138  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

 139  801-03291           CONSTRUCTION SIGN, D                                                       7.000        EACH 

 140  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 

 141  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           27,980.000        LFT 

 142  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                  132.000        LFT 

 143  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              38.000        EACH 

 144  801-06640           CONSTRUCTION SIGN, A                                                      28.000        EACH 

 145  801-06645           CONSTRUCTION SIGN, B                                                      15.000        EACH 

 146  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 147  801-07118           BARRICADE, III-A                                                         204.000        LFT 
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 148  801-07119           BARRICADE, III-B                                                          12.000        LFT 

 149  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        805.920        LFT 

 150  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          317.500        SFT 

 151  802-09839           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS                 14.780        SFT 

 152  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                        293.660        SFT 

 153  807-02191           HANDHOLE, LIGHTING                                                        10.000        EACH 

 154  807-02193           LIGHT STANDARD FOUNDATION, 3FT DIAMETER X 8FT                             45.000        EACH 

 155  807-03950           LUMINAIRE, ORNAMENTAL                                                     45.000        EACH 

 156  807-03951           LIGHT POLE, ORNAMENTAL                                                    45.000        EACH 

 157  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                       1,563.000        LFT 

 158  807-07580           WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C                    5,152.000        LFT 

 159  807-86810           SERVICE POINT, II                                                          1.000        EACH 

 160  807-86889           CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C                  3,060.000        LFT 

 161  807-86910           CONNECTOR KIT, UNFUSED                                                    45.000        EACH 

 162  807-86915           CONNECTOR KIT, FUSED                                                      45.000        EACH 

 163  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                           110.000        EACH 

 164  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                20.000        EACH 

 165  807-86930           INSULATION LINK, NON-WATERPROOFED                                        105.000        EACH 

 166  807-86935           INSULATION LINK, WATERPROOFED                                             40.000        EACH 

 167  807-97237           WIRE, NO 4 COPPER, IN PLASTIC DUCT, 4 1/C                              1,563.000        LFT 

 168  808-02157           PAVEMENT MESSAGE MARKING, REMOVE                                           2.000        EACH 

 169  808-03439           TRANSVERSE MARKING THERMOPLASTIC                                          60.000        LFT 

 170  808-03775           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (BIKE)                            6.000        EACH 

 171  808-04096           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (LANE)                            6.000        EACH 

 172  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               3,603.000        LFT 

 173  808-06706           LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN                                  94.000        LFT 

 174  808-06716           LINE, REMOVE                                                          10,614.000        LFT 

 175  808-10118           TRANSVERSE MARKING, THERMOPLASTIC, YIELD, WHITE,                          82.000        LFT 

 176  808-75043           LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN                                3,373.000        LFT 

 177  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                                239.000        LFT 

 178  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               9,203.000        LFT 

 179  808-75260           TRANSVERSE MARKING, THERMOPLASTIC,                                       120.000        LFT 

 180  808-75278           TRANSVERSE MARKING, THERMOPLASTIC,                                        59.000        LFT 

 181  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       344.000        LFT 

 182  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  13.000        EACH 

 183  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   3.000        EACH 

 184  808-96075           LINE, THERMOPLASTIC, BROKEN, WHITE, 6 IN                                 142.000        LFT 
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          CALL ORDER   : 200                                              CONTRACT ID  : R -33817-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BIKE AND PEDESTRIAN FACILITIES 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-02260           TREE, 30 IN, REMOVE                                                        1.000        EACH 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02278           CURB, CONCRETE, REMOVE                                                    57.000        LFT 

  12  202-52710           SIDEWALK, CONCRETE, REMOVE                                                95.000        SYS 

  13  203-02000           EXCAVATION, COMMON                                                       285.000        CYS 

  14  203-02070           BORROW                                                                   150.000        CYS 

  15  205-06933           TEMPORARY INLET PROTECTION                                                 3.000        EACH 

  16  205-06937           TEMPORARY SILT FENCE                                                   2,530.000        LFT 

  17  207-08264           SUBGRADE TREATMENT, TYPE II                                              650.000        SYS 

  18  304-07489           HMA PATCHING, TYPE A                                                      13.000        TON 

  19  406-05520           ASPHALT FOR TACK COAT                                                      0.100        TON 

  20  603-02736           FENCE, WOOD, RESET                                                        72.000        LFT 

  21  604-06070           SIDEWALK, CONCRETE                                                     1,740.000        SYS 

  22  604-07897           CURB RAMP, CONCRETE, C                                                     4.000        SYS 

  23  604-07900           CURB RAMP, CONCRETE, F                                                     8.000        SYS 

  24  604-07901           CURB RAMP, CONCRETE, G                                                    75.000        SYS 

  25  604-07901           CURB RAMP, CONCRETE, G                                                    15.000        SYS 

  26  604-11738           DETECTABLE WARNING ELEMENT                                                18.000        LFT 

  27  605-06120           CURB, CONCRETE                                                            68.000        LFT 

  28  605-06125           CURB, CONCRETE, MODIFIED                                                 200.000        LFT 

  29  610-07486           HMA FOR APPROACHES, TYPE A                                                50.000        TON 

  30  610-08446           PCCP FOR APPROACHES, 6 IN                                                650.000        SYS 

  31  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  32  621-06570           TOPSOIL                                                                  328.000        CYS 

  33  621-06575           SODDING, NURSERY                                                       1,830.000        SYS 

  34  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  35  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  36  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  37  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                       3.000        MOS 

  38  715-94530           ADJUST WATER VALVE TO GRADE                                                3.000        EACH 

  39  801-03290           CONSTRUCTION SIGN, C                                                       7.000        EACH 

  40  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 

  41  801-06645           CONSTRUCTION SIGN, B                                                       8.000        EACH 

  42  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  43  802-07060           SIGN, SHEET, RELOCATE                                                      5.000        EACH 

  44  805-06742           SOLAR POWERED FLASHING BEACON ASSEMBLY                                     4.000        EACH 

  45  807-02370           LIGHT STRUCTURE, REMOVE AND RESET                                          1.000        EACH 

  46  808-06716           LINE, REMOVE                                                             227.000        LFT 

  47  808-10051           TRANSVERSE MARKING MULTI-COMPONENT,                                       44.000        LFT 

  48  808-10074           TRANSVERSE MARKINGS, MULTI-COMPONENT,                                    391.000        LFT 
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          CALL ORDER   : 240                                              CONTRACT ID  : R -34149-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 

  12  203-02000           EXCAVATION, COMMON                                                     2,091.000        CYS 

  13  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     48.000        TON 

  14  205-06933           TEMPORARY INLET PROTECTION                                                16.000        EACH 

  15  205-06937           TEMPORARY SILT FENCE                                                   6,825.000        LFT 

  16  207-08264           SUBGRADE TREATMENT, TYPE II                                            6,690.000        SYS 

  17  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              140.000        CYS 

  18  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,996.000        TON 

  19  306-08037           MILLING, ASPHALT, 3 IN                                                   230.000        SYS 

  20  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        441.000        TON 

  21  401-07371           QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm                                  690.000        TON 

  22  406-05520           ASPHALT FOR TACK COAT                                                      1.400        TON 

  23  604-06070           SIDEWALK, CONCRETE                                                       236.000        SYS 

  24  604-07901           CURB RAMP, CONCRETE, G                                                   339.000        SYS 

  25  605-92578           CURB WALK, CONCRETE                                                      178.000        SYS 

  26  610-07486           HMA FOR APPROACHES, TYPE A                                                50.000        TON 

  27  610-08446           PCCP FOR APPROACHES, 6 IN                                                 89.000        SYS 

  28  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   1.000        EACH 

  29  616-02320           GEOTEXTILES                                                               56.000        SYS 

  30  616-06405           RIPRAP, REVETMENT                                                         37.000        TON 

  31  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  32  621-06560           MULCHED SEEDING, U                                                     9,880.000        SYS 

  33  621-06574           SODDING                                                                  603.000        SYS 

  34  628-09403           FIELD OFFICE, C                                                           12.000        MOS 

  35  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  36  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  37  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  38  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN                                       24.000        MOS 

  39  711-02554           PEDESTRIAN BRIDGE                                                     LUMP              LUMP 

  40  715-05146           PIPE, TYPE 2 CIRCULAR 6 IN                                               210.000        LFT 

  41  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              263.000        LFT 

  42  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              113.000        LFT 

  43  715-05168           PIPE, TYPE 3 CIRCULAR 12 IN                                               26.000        LFT 

  44  715-05171           PIPE, TYPE 3 CIRCULAR 18 IN                                               29.000        LFT 

  45  715-08282           HMA FOR STRUCTURE INSTALLATION, TYPE A                                    27.000        TON 

  46  715-11665           PIPE END SECTION DIA 6"                                                    5.000        EACH 

  47  715-46000           PIPE END SECTION, DIA 12"                                                  4.000        EACH 

  48  715-46010           PIPE END SECTION, DIA 18"                                                  5.000        EACH 

  49  720-45030           INLET, E7                                                                  2.000        EACH 
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          CALL ORDER   : 240                                              CONTRACT ID  : R -34149-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES 

 

  50  720-45035           INLET, F7                                                                  3.000        EACH 

  51  720-45260           PIPE CATCH BASIN, 12 IN                                                    8.000        EACH 

  52  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

  53  801-06640           CONSTRUCTION SIGN, A                                                      18.000        EACH 

  54  801-06645           CONSTRUCTION SIGN, B                                                       6.000        EACH 

  55  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  56  802-03896           BOLLARD                                                                   25.000        EACH 

  57  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        537.000        LFT 

  58  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          370.000        SFT 

  59  808-03439           TRANSVERSE MARKING THERMOPLASTIC                                         650.000        LFT 

  60  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                          400.000        LFT 

  61  808-06726           TRANSVERSE MARKING, PAINT,                                               139.000        LFT 
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          CALL ORDER   : 250                                              CONTRACT ID  : R -34692-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    PIPE LINING 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  10  202-96133           PIPE, REMOVE                                                              10.000        LFT 

  11  202-99187           FENCE, FARM FIELD, REMOVE                                                210.000        LFT 

  12  203-02000           EXCAVATION, COMMON                                                        30.000        CYS 

  13  203-02055           EMBANKMENT                                                                35.000        CYS 

  14  205-06937           TEMPORARY SILT FENCE                                                     880.000        LFT 

  15  206-51215           EXCAVATION, X                                                              2.000        CYS 

  16  211-09265           STRUCTURAL BACKFILL, TYPE 2                                               33.000        CYS 

  17  302-07455           DENSE GRADED SUBBASE                                                      23.000        CYS 

  18  601-06035           GUARDRAIL, RESET                                                         163.000        LFT 

  19  603-06040           FENCE, FARM FIELD, 47 IN                                                 442.000        LFT 

  20  603-06060           FENCE, FARM FIELD, RESET                                                  50.000        LFT 

  21  616-02320           GEOTEXTILES                                                              485.000        SYS 

  22  616-05689           RIPRAP, CLASS 2                                                          482.000        TON 

  23  616-06405           RIPRAP, REVETMENT                                                         33.000        TON 

  24  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  25  621-06559           MULCHED SEEDING, R                                                     1,600.000        SYS 

  26  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 28.000        CYS 

  27  703-06029           REINFORCING BARS, EPOXY COATED                                         1,328.000        LBS 

  28  725-10228           LINER PIPE, THERMOPLASTIC, CIRCULAR, 37.7-38.5 SFT                       220.000        LFT 

  29  725-10245           PERPETUATION, EXISTING PIPE                                                3.000        EACH 

  30  725-11916           LINER PIPE, THERMOPLASTIC, CIRCULAR, 43.7-44.7 SFT                       472.000        LFT 

  31  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  32  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 

  33  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 260                                              CONTRACT ID  : R -34693-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    PIPE LINING 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

   9  202-96133           PIPE, REMOVE                                                              22.200        LFT 

  10  205-06937           TEMPORARY SILT FENCE                                                   1,575.000        LFT 

  11  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                          3.600        TON 

  12  616-02320           GEOTEXTILES                                                              634.300        SYS 

  13  616-05688           RIPRAP, CLASS 1                                                          108.700        TON 

  14  616-05689           RIPRAP, CLASS 2                                                          377.900        TON 

  15  616-06405           RIPRAP, REVETMENT                                                        296.700        TON 

  16  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                5.000        EACH 

  17  621-06559           MULCHED SEEDING, R                                                     2,200.000        SYS 

  18  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 10.500        CYS 

  19  703-06029           REINFORCING BARS, EPOXY COATED                                           780.000        LBS 

  20  715-07150           CONCRETE ANCHOR 84 IN                                                      1.000        EACH 

  21  725-10014           PIPE LINER, CURED-IN-PLACE, 8.8 SFT                                      125.600        LFT 

  22  725-11013           LINER PIPE THERMOPLASTIC DEFORMED 4.7-5.0 SFT                            142.500        LFT 

  23  725-11016           LINER PIPE THERMOPLASTIC DEFORMED 6.0-6.3 SFT                            139.000        LFT 

  24  725-11021           LINER PIPE THERMOPLASTIC DEFORMED 13.5-16.0 SFT                          135.500        LFT 

  25  725-11399           PIPE LINER, CURED-IN-PLACE, 84 IN                                        275.000        LFT 

  26  725-11861           PIPE LINER, CURED-IN-PLACE, 11.4 SFT                                     192.000        LFT 

  27  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  28  801-06640           CONSTRUCTION SIGN, A                                                      32.000        EACH 

  29  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 270                                              CONTRACT ID  : R -34697-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    PIPE LINING 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  10  203-02055           EMBANKMENT                                                                85.000        CYS 

  11  205-06937           TEMPORARY SILT FENCE                                                   1,300.000        LFT 

  12  211-09265           STRUCTURAL BACKFILL, TYPE 2                                               31.800        CYS 

  13  303-01180           COMPACTED AGGREGATE, NO. 53                                               64.000        TON 

  14  601-06035           GUARDRAIL, RESET                                                         200.000        LFT 

  15  603-03829           FENCE,                                                                    50.000        LFT 

  16  616-02320           GEOTEXTILES                                                              752.200        SYS 

  17  616-05688           RIPRAP, CLASS 1                                                          327.900        TON 

  18  616-05689           RIPRAP, CLASS 2                                                          222.500        TON 

  19  616-06405           RIPRAP, REVETMENT                                                        137.700        TON 

  20  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                8.000        EACH 

  21  621-06559           MULCHED SEEDING, R                                                     2,000.000        SYS 

  22  621-06626           MULCHED SEEDING, D                                                       200.000        SYS 

  23  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  24  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  25  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  26  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                         6.000        MOS 

  27  702-04325           TEMPORARY SHORING                                                     LUMP              LUMP 

  28  715-05123           PIPE, TYPE 1 CIRCULAR 24 IN                                               96.000        LFT 

  29  715-07625           PIPE, TYPE 1 CIRCULAR MIN AREA 66 IN                                      15.000        LFT 

  30  715-07626           CONCRETE ANCHOR 66 IN                                                      1.000        EACH 

  31  725-10197           LINER PIPE, THERMOPLASTIC, DEFORMED, 18.2-19.2 SFT                       338.000        LFT 

  32  725-10245           PERPETUATION, EXISTING PIPE                                                3.000        EACH 

  33  725-11017           LINER PIPE THERMOPLASTIC DEFORMED 6.8-7.1 SFT                            254.000        LFT 

  34  725-11018           LINER PIPE THERMOPLASTIC DEFORMED 8.2-8.8 SFT                          1,044.000        LFT 

  35  725-11038           LINER PIPE THERMOPLASTIC CIRCULAR 15.9-16.0 SFT                          202.000        LFT 

  36  725-11295           PIPE LINER, CURED-IN-PLACE, 54"                                          281.000        LFT 

  37  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  38  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 

  39  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  40  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 
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          CALL ORDER   : 280                                              CONTRACT ID  : R -34706-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD REHABILITATION WITH ADDED TRAVEL LANES 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-02271           HEADWALL, REMOVE                                                           1.000        EACH 

  13  202-02272           PAVED SIDE DITCH, REMOVE                                                 332.000        LFT 

  14  202-02279           CURB AND GUTTER, REMOVE                                                4,762.000        LFT 

  15  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  16  202-52710           SIDEWALK, CONCRETE, REMOVE                                               397.000        SYS 

  17  202-90747           RETAINING WALL, REMOVE                                                    74.000        LFT 

  18  202-91385           INLET, REMOVE                                                             27.000        EACH 

  19  202-93047           MANHOLE, REMOVE                                                            5.000        EACH 

  20  202-96133           PIPE, REMOVE                                                           4,272.000        LFT 

  21  203-02000           EXCAVATION, COMMON                                                    16,710.000        CYS 

  22  203-02070           BORROW                                                                 4,515.000        CYS 

  23  205-03371           SEDIMENT, REMOVE                                                         401.000        CYS 

  24  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     44.000        TON 

  25  205-06933           TEMPORARY INLET PROTECTION                                               191.000        EACH 

  26  205-06937           TEMPORARY SILT FENCE                                                   1,798.000        LFT 

  27  206-51220           EXCAVATION, WET                                                          407.000        CYS 

  28  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     141.000        CYS 

  29  207-08264           SUBGRADE TREATMENT, TYPE II                                            1,205.000        SYS 

  30  207-09934           SUBGRADE TREATMENT, TYPE IB                                           35,883.000        SYS 

  31  207-09935           SUBGRADE TREATMENT, TYPE IC                                              725.000        SYS 

  32  211-02050           B BORROW                                                               3,997.000        CYS 

  33  211-06467           AGGREGATE FOR END BENT BACKFILL                                           37.000        CYS 

  34  211-09264           STRUCTURAL BACKFILL, TYPE 1                                           10,341.000        CYS 

  35  211-09266           STRUCTURAL BACKFILL, TYPE 3                                            6,759.000        CYS 

  36  215-07043           CHEMICAL MODIFICATION, SOILS                                           3,589.000        SYS 

  37  302-07455           DENSE GRADED SUBBASE                                                      42.000        CYS 

  38  303-01180           COMPACTED AGGREGATE, NO. 53                                               37.000        TON 

  39  304-07490           HMA PATCHING, TYPE B                                                     911.000        TON 

  40  304-07493           WIDENING WITH HMA, TYPE B                                                236.000        TON 

  41  306-11872           MILLING, PROFILE                                                      22,382.000        SYS 

  42  401-07361           QC/QA-HMA, 2, 70, INTERMEDIATE, 9.5 mm                                 2,565.000        TON 

  43  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                        7,725.000        TON 

  44  401-10258           JOINT ADHESIVE, SURFACE                                               34,656.000        LFT 

  45  401-10259           JOINT ADHESIVE, INTERMEDIATE                                          25,971.000        LFT 

  46  401-11785           LIQUID ASPHALT SEALANT                                                34,656.000        LFT 

  47  406-05520           ASPHALT FOR TACK COAT                                                     33.000        TON 

  48  410-11935           QC/QA-HMA 3, 70, SURFACE, 9.5 mm - SMA                                 3,617.000        TON 

  49  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             1.000        EACH 
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  50  601-01700           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 1                              2.000        EACH 

  51  601-02103           GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3 IN SPACING                         75.000        LFT 

  52  601-02241           GUARDRAIL, REMOVE                                                      1,010.000        LFT 

  53  601-94689           GUARDRAIL END TREATMENT, OS                                                1.000        EACH 

  54  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     563.000        LFT 

  55  603-97461           TEMPORARY FENCE                                                        1,200.000        LFT 

  56  604-05250           PREFORMED JOINT MATERIAL, 1/2 IN                                          12.000        LFT 

  57  604-06070           SIDEWALK, CONCRETE                                                     6,256.000        SYS 

  58  604-07897           CURB RAMP, CONCRETE, C                                                    11.000        SYS 

  59  604-07901           CURB RAMP, CONCRETE, G                                                   177.000        SYS 

  60  604-07902           CURB RAMP, CONCRETE, H                                                    44.000        SYS 

  61  604-95344           HAND RAIL, PEDESTRIAN                                                  1,640.000        LFT 

  62  605-06121           CURB, CONCRETE, B                                                        219.000        LFT 

  63  605-06140           CURB AND GUTTER, CONCRETE                                             13,590.000        LFT 

  64  607-06335           PAVED SIDE DITCH, A                                                      745.000        LFT 

  65  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                235.000        SYS 

  66  610-07487           HMA FOR APPROACHES, TYPE B                                             2,015.000        TON 

  67  610-08446           PCCP FOR APPROACHES, 6 IN                                              1,205.000        SYS 

  68  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  17.000        EACH 

  69  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   1.000        EACH 

  70  615-06490           RIGHT OF WAY MARKER                                                       51.000        EACH 

  71  615-06505           MONUMENT, B                                                               19.000        EACH 

  72  615-06515           MONUMENT, D                                                                1.000        EACH 

  73  615-06527           MONUMENT, SECTION CORNER                                                   3.000        EACH 

  74  616-02320           GEOTEXTILES                                                            1,206.000        SYS 

  75  616-06405           RIPRAP, REVETMENT                                                        940.000        TON 

  76  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  77  621-06545           FERTILIZER                                                                 1.000        TON 

  78  621-06554           SEED MIXTURE, U                                                          352.000        LBS 

  79  621-06557           SEED MIXTURE, T                                                        1,096.000        LBS 

  80  621-06565           MULCHING MATERIAL                                                         19.000        TON 

  81  621-06567           WATER                                                                     56.000        kGAL 

  82  621-06574           SODDING                                                                1,262.000        SYS 

  83  621-06575           SODDING, NURSERY                                                      12,963.000        SYS 

  84  621-09399           SEED MIXTURE, WET MESIC                                                    6.000        LBS 

  85  622-05639           PLANT, DECIDUOUS SHRUB, 18 TO 24 IN                                      116.000        EACH 

  86  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN                      62.000        EACH 

  87  622-05651           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN                   204.000        EACH 

  88  628-09403           FIELD OFFICE, C                                                           20.000        MOS 

  89  701-06011           DYNAMIC PILE LOAD TEST                                                     2.000        EACH 

  90  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           127.000        LFT 

  91  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               2.000        EACH 

  92  701-09739           PILE SHOE, HP 12 X 53                                                     52.000        EACH 

  93  701-51195           PILE, STEEL H, HP 12 IN X 53                                           2,362.000        LFT 

  94  702-44240           CONCRETE, A, STRUCTURES                                                   26.000        CYS 

  95  702-51005           CONCRETE, A, SUBSTRUCTURE                                                151.000        CYS 

  96  702-51015           CONCRETE, B, FOOTINGS                                                    120.000        CYS 

  97  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           372.000        EACH 

  98  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 32.000        CYS 
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  99  702-93722           CONCRETE, C                                                               20.700        CYS 

 100  703-06029           REINFORCING BARS, EPOXY COATED                                       141,173.000        LBS 

 101  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  542.000        EACH 

 102  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              229.000        CYS 

 103  706-06351           CONCRETE BRIDGE RAILING TRANSITION, TPF-1                                  2.000        EACH 

 104  706-06353           CONCRETE BRIDGE RAILING TRANSITION, TPS-1                                  1.000        EACH 

 105  706-06353           CONCRETE BRIDGE RAILING TRANSITION, TPS-1                                  1.000        EACH 

 106  706-08505           REINFORCED CONCRETE MOMENT SLAB, 18 IN                                    14.000        SYS 

 107  706-09961           RAILING, CONCRETE, PS-1                                                  129.000        LFT 

 108  706-09962           RAILING, CONCRETE, PF-1                                                  129.000        LFT 

 109  706-11404           RAILING, STEEL, PF-1                                                     138.000        LFT 

 110  706-11418           RAILING, STEEL, PS-1                                                     138.000        LFT 

 111  707-09862           STRUCTURAL MEMBER, CONCRETE BOX BEAM, 27 IN X 48 IN                      757.000        LFT 

 112  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 113  715-03475           SAFETY METAL END SECTION 4:1 DIA 15"                                       1.000        EACH 

 114  715-05024           PIPE, TYPE 2 CIRCULAR 36 IN                                              323.000        LFT 

 115  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                            13,370.000        LFT 

 116  715-05052           PIPE, TYPE 4 CIRCULAR 12 IN                                              639.000        LFT 

 117  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                            292.000        LFT 

 118  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                            5,969.000        LFT 

 119  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                            1,179.000        LFT 

 120  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              545.000        LFT 

 121  715-05153           PIPE, TYPE 2 CIRCULAR 21 IN                                                8.000        LFT 

 122  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                            1,280.000        LFT 

 123  715-05156           PIPE, TYPE 2 CIRCULAR 30 IN                                              589.000        LFT 

 124  715-05209           PIPE, TYPE 4 CIRCULAR 18 IN                                              299.000        LFT 

 125  715-05212           PIPE, TYPE 4 CIRCULAR 24 IN                                              225.000        LFT 

 126  715-05407           PIPE, END BENT DRAIN, 6 IN                                               127.000        LFT 

 127  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                   415.000        TON 

 128  715-09064           VIDEO INSPECTION FOR PIPE                                             12,160.000        LFT 

 129  715-09446           PIPE, TYPE 4 CIRCULAR 36 IN                                              592.000        LFT 

 130  715-11929           PIPE, TYPE 4 CIRCULAR 30 IN                                              512.000        LFT 

 131  715-46005           PIPE END SECTION, DIA 15"                                                  3.000        EACH 

 132  715-46010           PIPE END SECTION, DIA 18"                                                  1.000        EACH 

 133  715-46030           PIPE END SECTION, DIA 30"                                                  1.000        EACH 

 134  715-46040           PIPE END SECTION, DIA 36 IN                                                2.000        EACH 

 135  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 

 136  718-52610           AGGREGATE FOR UNDERDRAINS                                              1,168.000        CYS 

 137  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            13,836.000        SYS 

 138  720-08559           BEST MANAGEMENT PRACTICES                                                  6.000        EACH 

 139  720-44000           CASTING, ADJUST TO GRADE                                                   7.000        EACH 

 140  720-45030           INLET, E7                                                                 16.000        EACH 

 141  720-45035           INLET, F7                                                                  3.000        EACH 

 142  720-45235           CATCH BASIN, E7                                                            4.000        EACH 

 143  720-45410           MANHOLE, C4                                                               56.000        EACH 

 144  720-45431           MANHOLE, J                                                                 6.000        EACH 

 145  720-45605           STRUCTURE, MANHOLE, RECONSTRUCTED                                          4.000        LFT 

 146  720-93409           INLET, B15, MODIFIED                                                       6.000        EACH 

 147  720-93411           INLET, C15, MODIFIED                                                       4.000        EACH 
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 148  720-94157           MANHOLE, C                                                                 7.000        EACH 

 149  720-94612           MANHOLE, K4                                                                1.000        EACH 

 150  720-94847           INLET, R13, MODIFIED                                                       1.000        EACH 

 151  720-95422           MANHOLE, J4                                                               28.000        EACH 

 152  720-98174           INLET, B15                                                                43.000        EACH 

 153  720-98555           INLET, C15                                                                25.000        EACH 

 154  720-99416           CATCH BASIN, B15                                                          15.000        EACH 

 155  720-99417           CATCH BASIN, C15                                                          21.000        EACH 

 156  731-93945           FACE PANELS, CONCRETE                                                 13,150.000        SFT 

 157  731-93946           WALL ERECTION                                                         13,150.000        SFT 

 158  731-93947           LEVELING PAD, CONCRETE                                                 1,644.000        LFT 

 159  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

 160  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 

 161  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                      11,660.000        LFT 

 162  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           27,743.000        LFT 

 163  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                       69.000        EACH 

 164  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                   64.000        LFT 

 165  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              12.000        EACH 

 166  801-06640           CONSTRUCTION SIGN, A                                                      32.000        EACH 

 167  801-06645           CONSTRUCTION SIGN, B                                                      41.000        EACH 

 168  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 169  801-07119           BARRICADE, III-B                                                         290.000        LFT 

 170  801-94295           SIGNAL HEAD, RELOCATE                                                      6.000        EACH 

 171  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        624.000        LFT 

 172  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         36.000        EACH 

 173  802-07060           SIGN, SHEET, RELOCATE                                                      9.000        EACH 

 174  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          124.000        SFT 

 175  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                        184.000        SFT 

 176  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                              253.000        SFT 

 177  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           2.000        EACH 

 178  805-01816           SIGNAL SUPPORT FOUNDATION, 36 IN X 36 IN X 96 IN                           8.000        EACH 

 179  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 

 180  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN                                  18.000        EACH 

 181  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              1.000        EACH 

 182  805-04133           SIGNAL POLE, PEDESTAL, 12FT                                                1.000        EACH 

 183  805-06595           CONDUIT, PVC, 2 IN                                                     3,449.000        LFT 

 184  805-09539           LOOP DETECTOR DELAY COUNTING AMPLIFIER, 2 CHANNEL                          8.000        EACH 

 185  805-11744           HANDHOLE SIGNAL, TYPE 2                                                   23.000        EACH 

 186  805-11815           CONDUIT, HDPE, 2 IN, SCHEDULE 80                                       3,645.000        LFT 

 187  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               2.000        EACH 

 188  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN                                     14.000        EACH 

 189  805-78230           TRAFFIC SIGNAL HEAD, 5 SECTION, 12"                                        5.000        EACH 

 190  805-78370           PEDESTRIAN PUSH BUTTON, NON-APS                                           18.000        EACH 

 191  805-78415           SPAN, CATENARY, AND TETHER                                                 9.000        EACH 

 192  805-78420           DISCONNECT HANGER                                                          4.000        EACH 

 193  805-78445           SIGNAL SERVICE                                                             1.000        EACH 

 194  805-78467           SIGNAL CABLE, SERVICE, COPPER. 3C/8GA                                     90.000        LFT 

 195  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                            10,041.000        LFT 

 196  805-78480           SIGNAL CABLE, CONTROL, COPPER 3C/14GA                                  3,118.000        LFT 
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 197  805-78485           SIGNAL CABLE, CONTROL, COPPER 5C/14GA                                  4,215.000        LFT 

 198  805-78490           SIGNAL CABLE, CONTROL, COPPER 7C/14GA                                  1,964.000        LFT 

 199  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA                         14,195.000        LFT 

 200  805-78785           SIGNAL DETECTOR HOUSING                                                   27.000        EACH 

 201  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   3,629.000        LFT 

 202  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          2.000        EACH 

 203  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT                                           8.000        EACH 

 204  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                  12.000        EACH 

 205  808-03439           TRANSVERSE MARKING THERMOPLASTIC                                       1,224.000        LFT 

 206  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                               3,190.000        LFT 

 207  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,512.000        LFT 

 208  808-06716           LINE, REMOVE                                                          21,558.000        LFT 

 209  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

 210  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                                40.000        LFT 

 211  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                169.000        LFT 

 212  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               338.000        LFT 

 213  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                              1,780.000        LFT 

 214  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              10,186.000        LFT 

 215  808-75274           TRANSVERSE MARKING, THERMOPLASTIC,                                        90.000        LFT 

 216  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       470.000        LFT 

 217  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  32.000        EACH 

 218  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  28.000        EACH 

 219  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      336.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  205-06937           TEMPORARY SILT FENCE                                                     300.000        LFT 

   9  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                          50.000        LFT 

  10  615-06490           RIGHT OF WAY MARKER                                                        4.000        EACH 

  11  616-02320           GEOTEXTILES                                                               40.000        SYS 

  12  616-05689           RIPRAP, CLASS 2                                                           30.000        TON 

  13  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  14  621-06559           MULCHED SEEDING, R                                                       200.000        SYS 

  15  628-09402           FIELD OFFICE, B                                                            8.000        MOS 

  16  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  17  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  18  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  19  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                       8.000        MOS 

  20  725-10197           LINER PIPE, THERMOPLASTIC, DEFORMED, 18.2-19.2 SFT                       108.000        LFT 

  21  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  22  801-06640           CONSTRUCTION SIGN, A                                                       6.000        EACH 

  23  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        413.000        TON 

  11  303-07449           COMPACTED AGGREGATE, NO. 73                                            3,067.000        TON 

  12  304-07783           HMA PATCHING, TYPE D                                                   1,197.000        TON 

  13  305-09888           RELIEF JOINT                                                             764.000        LFT 

  14  306-08034           MILLING, ASPHALT, 1 1/2 IN                                           688,887.000        SYS 

  15  306-08043           MILLING, TRANSITION                                                    7,600.000        SYS 

  16  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  17  401-10258           JOINT ADHESIVE, SURFACE                                              619,260.000        LFT 

  18  404-11867           SEAL COAT, 3P                                                        213,615.000        SYS 

  19  406-05520           ASPHALT FOR TACK COAT                                                    171.000        TON 

  20  410-11846           QC/QA-HMA 5, 76, SURFACE, 12.5 mm - SMA                               75,529.000        TON 

  21  412-09355           FOG SEAL                                                             213,615.000        SYS 

  22  503-05240           D-1 CONTRACTION JOINT                                                    180.000        LFT 

  23  506-06333           PCCP PATCHING, FULL DEPTH                                              1,240.000        SYS 

  24  606-07484           MILLED HMA CORRUGATIONS                                              386,527.000        LFT 

  25  628-09402           FIELD OFFICE, B                                                            9.000        MOS 

  26  628-11729           CELLULAR TELEPHONE TYPE A                                                  3.000        EACH 

  27  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  28  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  29  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      36.000        MOS 

  30  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              12.000        EACH 

  31  801-03290           CONSTRUCTION SIGN, C                                                      16.000        EACH 

  32  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           49,913.000        LFT 

  33  801-06640           CONSTRUCTION SIGN, A                                                      60.000        EACH 

  34  801-06710           FLASHING ARROW SIGN                                                      180.000        DAY 

  35  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  36  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           4.000        EACH 

  37  808-06702           LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN                              49,838.000        LFT 

  38  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                             199,108.000        LFT 

  39  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                               14,374.000        LFT 

  40  808-06706           LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN                               1,951.000        LFT 

  41  808-06716           LINE, REMOVE                                                         451,963.000        LFT 

  42  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  43  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                545.000        LFT 

  44  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               300.000        LFT 

  45  808-10054           LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN                               581.000        LFT 

  46  808-11478           LINE, THERMOPLASTIC, DOTTED, WHITE 8 IN                                2,612.000        LFT 

  47  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                             199,353.000        LFT 

  48  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            2,723.000        EACH 

  49  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    2,723.000        EACH 
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          CALL ORDER   : 310                                              CONTRACT ID  : R -35025-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ULTRATHIN BONDED WEARING COURSE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  202-02240           PAVEMENT REMOVAL                                                         418.000        SYS 

  10  202-52710           SIDEWALK, CONCRETE, REMOVE                                               730.000        SYS 

  11  202-93996           PEDESTAL BASE, REMOVE                                                      3.000        EACH 

  12  202-99080           CONCRETE, REMOVE                                                          22.000        CYS 

  13  304-07491           HMA PATCHING, TYPE C                                                   1,673.000        TON 

  14  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               133.000        SYS 

  15  306-08042           MILLING, SCARIFICATION                                               359,584.000        SYS 

  16  306-08043           MILLING, TRANSITION                                                      962.000        SYS 

  17  306-08432           MILLING, APPROACH                                                     15,183.000        SYS 

  18  414-11468           ULTRATHIN BONDED WEARING COURSE, 9.5 mm                              374,767.000        SYS 

  19  604-02007           SIDEWALK, CONCRETE, RECONSTRUCT                                          306.000        SYS 

  20  604-07894           CURB RAMP, CONCRETE, A                                                   205.000        SYS 

  21  604-07901           CURB RAMP, CONCRETE, G                                                   125.000        SYS 

  22  604-07902           CURB RAMP, CONCRETE, H                                                    26.000        SYS 

  23  604-07903           CURB RAMP, CONCRETE, K                                                   218.000        SYS 

  24  605-01870           CURB, CONCRETE, A                                                        602.000        LFT 

  25  605-02278           CURB, REMOVE                                                             595.000        LFT 

  26  605-02493           CURB ISLAND, CONCRETE                                                    366.000        SYS 

  27  606-07484           MILLED HMA CORRUGATIONS                                               57,654.000        LFT 

  28  628-09402           FIELD OFFICE, B                                                            9.000        MOS 

  29  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  30  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  31  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  32  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      18.000        MOS 

  33  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 

  34  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  35  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           28,313.000        LFT 

  36  801-06640           CONSTRUCTION SIGN, A                                                      82.000        EACH 

  37  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  38  805-02032           PEDESTRIAN SIGNAL HEAD, 12 IN., RELOCATE                                   7.000        EACH 

  39  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN                                  12.000        EACH 

  40  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                             17.000        EACH 

  41  805-06595           CONDUIT, PVC, 2 IN                                                     2,359.000        LFT 

  42  805-78370           PEDESTRIAN PUSH BUTTON, NON-APS                                           12.000        EACH 

  43  805-78412           SIGNAL POLE, PEDESTAL, 9FT                                                13.000        EACH 

  44  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                             2,700.000        LFT 

  45  805-78485           SIGNAL CABLE, CONTROL, COPPER 5C/14GA                                  2,575.000        LFT 

  46  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     878.000        LFT 

  47  808-02157           PAVEMENT MESSAGE MARKING, REMOVE                                           9.000        EACH 

  48  808-05929           TRANSVERSE MARKING THERMOPLASTIC,                                      7,806.000        LFT 

  49  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                              23,217.000        LFT 
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          CALL ORDER   : 310                                              CONTRACT ID  : R -35025-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ULTRATHIN BONDED WEARING COURSE 

 

  50  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              22,430.000        LFT 

  51  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                7,551.000        LFT 

  52  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                      4,271.000        LFT 

  53  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                       42,033.000        LFT 

  54  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                      11,972.000        LFT 

  55  808-06716           LINE, REMOVE                                                           1,029.000        LFT 

  56  808-06726           TRANSVERSE MARKING, PAINT,                                               222.000        LFT 

  57  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  58  808-11478           LINE, THERMOPLASTIC, DOTTED, WHITE 8 IN                                  122.000        LFT 

  59  808-11482           LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN.                              1,570.000        LFT 

  60  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                             11,780.000        LFT 

  61  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              91,655.000        LFT 

  62  808-75256           TRANSVERSE MARKING, THERMOPLASTIC,                                       613.000        LFT 

  63  808-75274           TRANSVERSE MARKING, THERMOPLASTIC,                                       163.000        LFT 

  64  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                     3,187.000        LFT 

  65  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                 214.000        EACH 

  66  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                 149.000        EACH 

  67  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            2,622.000        EACH 

  68  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       78.000        EACH 
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          CALL ORDER   : 320                                              CONTRACT ID  : R -35348-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    THIN HMA OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  202-52710           SIDEWALK, CONCRETE, REMOVE                                               143.000        SYS 

  10  303-07449           COMPACTED AGGREGATE, NO. 73                                               61.000        TON 

  11  304-07490           HMA PATCHING, TYPE B                                                     111.000        TON 

  12  306-08042           MILLING, SCARIFICATION                                                20,216.000        SYS 

  13  306-08432           MILLING, APPROACH                                                      1,552.000        SYS 

  14  401-09949           QC/QA-HMA, 2, 70, SURFACE, 4.75 mm                                       834.000        TON 

  15  401-10258           JOINT ADHESIVE, SURFACE                                                7,884.000        LFT 

  16  401-11785           LIQUID ASPHALT SEALANT                                                 7,884.000        LFT 

  17  406-05520           ASPHALT FOR TACK COAT                                                      6.000        TON 

  18  604-02007           SIDEWALK, CONCRETE, RECONSTRUCT                                           90.000        SYS 

  19  604-07897           CURB RAMP, CONCRETE, C                                                    17.000        SYS 

  20  604-07897           CURB RAMP, CONCRETE, C                                                     9.000        SYS 

  21  604-07901           CURB RAMP, CONCRETE, G                                                    35.000        SYS 

  22  604-07902           CURB RAMP, CONCRETE, H                                                    38.000        SYS 

  23  604-07902           CURB RAMP, CONCRETE, H                                                    44.000        SYS 

  24  604-11738           DETECTABLE WARNING ELEMENT                                               177.000        LFT 

  25  605-02278           CURB, REMOVE                                                             344.000        LFT 

  26  605-06120           CURB, CONCRETE                                                           344.000        LFT 

  27  610-07487           HMA FOR APPROACHES, TYPE B                                                65.000        TON 

  28  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            7.000        EACH 

  29  621-06575           SODDING, NURSERY                                                          60.000        SYS 

  30  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  31  720-44000           CASTING, ADJUST TO GRADE                                                   8.000        EACH 

  32  720-44000           CASTING, ADJUST TO GRADE                                                   8.000        EACH 

  33  720-44000           CASTING, ADJUST TO GRADE                                                   5.000        EACH 

  34  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 

  35  720-94840           CASTING, WATER VALVE, ADJUST TO GRADE                                     13.000        EACH 

  36  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  37  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                         550.000        LFT 

  38  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                              550.000        LFT 

  39  801-06640           CONSTRUCTION SIGN, A                                                      27.000        EACH 

  40  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  41  802-91122           SIGN, GROUND MOUNTED, RESET                                                5.000        EACH 

  42  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               5,826.000        LFT 

  43  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                              1,300.000        LFT 

  44  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               69.000        EACH 

  45  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       69.000        EACH 
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          CALL ORDER   : 330                                              CONTRACT ID  : R -35381-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENHANCEMENT, STREETSCAPE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-02245           TREE, 6 IN, REMOVE                                                        31.000        EACH 

  12  201-02250           TREE, 10 IN, REMOVE                                                       18.000        EACH 

  13  201-02255           TREE, 18 IN, REMOVE                                                        5.000        EACH 

  14  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  15  202-02278           CURB, CONCRETE, REMOVE                                                 5,279.000        LFT 

  16  202-52710           SIDEWALK, CONCRETE, REMOVE                                             7,398.000        SYS 

  17  202-91385           INLET, REMOVE                                                             16.000        EACH 

  18  203-02000           EXCAVATION, COMMON                                                       615.000        CYS 

  19  203-02070           BORROW                                                                   640.000        CYS 

  20  205-06933           TEMPORARY INLET PROTECTION                                                30.000        EACH 

  21  207-08264           SUBGRADE TREATMENT, TYPE II                                            4,035.000        SYS 

  22  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            1,056.000        CYS 

  23  211-09266           STRUCTURAL BACKFILL, TYPE 3                                              135.000        CYS 

  24  303-01180           COMPACTED AGGREGATE, NO. 53                                              325.000        TON 

  25  304-07490           HMA PATCHING, TYPE B                                                     200.000        TON 

  26  304-07491           HMA PATCHING, TYPE C                                                      80.000        TON 

  27  304-07493           WIDENING WITH HMA, TYPE B                                                120.000        TON 

  28  305-07457           PCC BASE, 9 IN                                                           240.000        SYS 

  29  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            16,688.000        SYS 

  30  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        992.000        TON 

  31  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        459.000        TON 

  32  401-11785           LIQUID ASPHALT SEALANT                                                 3,200.000        LFT 

  33  402-07451           HMA WEDGE AND LEVEL, TYPE B                                              194.000        TON 

  34  402-07452           HMA WEDGE AND LEVEL, TYPE C                                                7.000        TON 

  35  406-05520           ASPHALT FOR TACK COAT                                                      5.000        TON 

  36  601-03667           RAILING, ORNAMENTAL                                                      185.000        LFT 

  37  604-01268           HAND RAIL, ALUMINUM                                                       18.000        LFT 

  38  604-04740           PAVERS                                                                 2,160.000        SFT 

  39  604-04740           PAVERS                                                                30,675.000        SFT 

  40  604-06070           SIDEWALK, CONCRETE                                                     3,065.000        SYS 

  41  604-06070           SIDEWALK, CONCRETE                                                       894.000        SYS 

  42  604-06070           SIDEWALK, CONCRETE                                                       523.000        SYS 

  43  604-07894           CURB RAMP, CONCRETE, A                                                   360.000        SYS 

  44  604-07897           CURB RAMP, CONCRETE, C                                                    21.000        SYS 

  45  604-07898           CURB RAMP, CONCRETE, D                                                    36.000        SYS 

  46  604-07902           CURB RAMP, CONCRETE, H                                                     7.000        SYS 

  47  604-44251           STEPS, CONCRETE                                                            5.000        CYS 

  48  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                    6,075.000        LFT 

  49  605-96305           CURB AND GUTTER, CONCRETE, DEPRESSED                                     477.000        LFT 
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          CALL ORDER   : 330                                              CONTRACT ID  : R -35381-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENHANCEMENT, STREETSCAPE 

 

  50  610-07487           HMA FOR APPROACHES, TYPE B                                                 5.000        TON 

  51  610-09108           PCCP FOR APPROACHES, 9 IN                                                373.000        SYS 

  52  618-03812           BENCH                                                                      2.000        EACH 

  53  618-03827           FOUNTAIN, DRINKING                                                         1.000        EACH 

  54  618-04181           BICYCLE RACK                                                               2.000        EACH 

  55  618-04961           FOUNTAIN                                                              LUMP              LUMP 

  56  618-06192           WALL                                                                   2,783.000        LFT 

  57  618-97672           TRASH RECEPTACLE                                                           4.000        EACH 

  58  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  59  621-06570           TOPSOIL                                                                   93.000        CYS 

  60  621-06575           SODDING, NURSERY                                                         437.000        SYS 

  61  621-98038           MULCH, HARDWOOD SHREDDED BARK                                             70.000        CYS 

  62  622-03948           PLANTER                                                                    7.000        EACH 

  63  622-05616           PLANT, BROADLEAF EVERGREEN, GLOBE, DWARF,                                 47.000        EACH 

  64  622-05634           PLANT, CONIFEROUS EVERGREEN, PROSTRATE, BROAD SPREADING,                  83.000        EACH 

  65  622-05638           PLANT, DECIDUOUS SHRUB, 18 IN OR UNDER                                   181.000        EACH 

  66  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN                          21.000        EACH 

  67  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN                      59.000        EACH 

  68  622-05653           PLANT, GROUND COVER                                                    1,192.000        EACH 

  69  622-05654           PLANT, PERENNIAL                                                         943.000        EACH 

  70  622-07529           SCULPTURE                                                             LUMP              LUMP 

  71  628-09402           FIELD OFFICE, B                                                           18.000        MOS 

  72  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  18.000        MOS 

  73  702-90915           CONCRETE, CLASS A                                                         20.000        CYS 

  74  703-06028           REINFORCING BARS                                                       1,798.000        LBS 

  75  714-05562           RETAINING WALL                                                         1,884.000        SFT 

  76  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                            1,640.000        LFT 

  77  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                               35.000        LFT 

  78  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                              242.000        LFT 

  79  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                   160.000        TON 

  80  715-08306           HMA FOR STRUCTURE INSTALLATION, TYPE C                                    33.000        TON 

  81  715-09064           VIDEO INSPECTION FOR PIPE                                              1,924.000        LFT 

  82  715-92037           PIPE, PVC, 4 IN                                                          561.000        LFT 

  83  720-44025           CASTING, 4, FURNISH AND ADJUST TO GRADE                                    9.000        EACH 

  84  720-45005           INLET, A2                                                                  1.000        EACH 

  85  720-45410           MANHOLE, C4                                                                9.000        EACH 

  86  720-98174           INLET, B15                                                                18.000        EACH 

  87  720-98555           INLET, C15                                                                11.000        EACH 

  88  732-11810           MODULAR BLOCK WALL                                                       888.600        SFT 

  89  732-11811           MODULAR BLOCK WALL ERECTION                                              888.600        SFT 

  90  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 

  91  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 

  92  801-06640           CONSTRUCTION SIGN, A                                                      30.000        EACH 

  93  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  94  801-07118           BARRICADE, III-A                                                         500.000        LFT 

  95  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        530.000        LFT 

  96  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         56.000        EACH 

  97  802-07060           SIGN, SHEET, RELOCATE                                                     52.000        EACH 

  98  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          166.000        SFT 
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  SECTION NO. 0001    ENHANCEMENT, STREETSCAPE 

 

  99  802-97428           SIGN POST, TUBULAR                                                       202.000        LFT 

 100  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 

 101  805-01843           SIGNAL HANDHOLE ADJUST TO GRADE                                            5.000        EACH 

 102  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN                                   5.000        EACH 

 103  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              4.000        EACH 

 104  805-06595           CONDUIT, PVC, 2 IN                                                       300.000        LFT 

 105  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN                                      1.000        EACH 

 106  805-78370           PEDESTRIAN PUSH BUTTON, NON-APS                                            5.000        EACH 

 107  805-78445           SIGNAL SERVICE                                                             1.000        EACH 

 108  805-78467           SIGNAL CABLE, SERVICE, COPPER. 3C/8GA                                     40.000        LFT 

 109  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                             3,180.000        LFT 

 110  805-78480           SIGNAL CABLE, CONTROL, COPPER 3C/14GA                                    601.000        LFT 

 111  805-78485           SIGNAL CABLE, CONTROL, COPPER 5C/14GA                                    875.000        LFT 

 112  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA                          1,000.000        LFT 

 113  805-78785           SIGNAL DETECTOR HOUSING                                                    6.000        EACH 

 114  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     920.000        LFT 

 115  805-90005           SIGNAL POLE, PEDESTAL, 10 FT                                               4.000        EACH 

 116  807-03951           LIGHT POLE, ORNAMENTAL                                                    60.000        EACH 

 117  807-04651           WIRE,                                                                  3,800.000        LFT 

 118  807-04651           WIRE,                                                                  1,100.000        LFT 

 119  807-04651           WIRE,                                                                     30.000        LFT 

 120  807-04651           WIRE,                                                                    500.000        LFT 

 121  807-04651           WIRE,                                                                  2,600.000        LFT 

 122  807-04651           WIRE,                                                                  4,900.000        LFT 

 123  807-78590           HANDHOLE                                                                  20.000        EACH 

 124  807-86810           SERVICE POINT, II                                                          1.000        EACH 

 125  807-86910           CONNECTOR KIT, UNFUSED                                                    60.000        EACH 

 126  807-86915           CONNECTOR KIT, FUSED                                                     180.000        EACH 

 127  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                            80.000        EACH 

 128  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                80.000        EACH 

 129  808-03439           TRANSVERSE MARKING THERMOPLASTIC                                         350.000        LFT 

 130  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               5,305.000        LFT 

 131  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               3,516.000        LFT 

 132  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       259.000        LFT 

 133  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       330.000        LFT 

 134  808-97664           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   7.000        EACH 
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------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ULTRATHIN BONDED WEARING COURSE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  202-02273           CENTER CURB, CONCRETE, REMOVE                                             13.000        SYS 

  11  202-02274           CURB, CONCRETE, INTEGRAL, REMOVE                                       1,814.000        LFT 

  12  303-07449           COMPACTED AGGREGATE, NO. 73                                              849.000        TON 

  13  304-07491           HMA PATCHING, TYPE C                                                   1,414.000        TON 

  14  304-07491           HMA PATCHING, TYPE C                                                     957.000        TON 

  15  306-08042           MILLING, SCARIFICATION                                               237,625.000        SYS 

  16  306-08043           MILLING, TRANSITION                                                      700.000        SYS 

  17  306-08432           MILLING, APPROACH                                                      6,847.000        SYS 

  18  406-05520           ASPHALT FOR TACK COAT                                                      2.000        TON 

  19  408-07478           CRACKS AND JOINTS IN ASPHALT PAVEMENT, ROUT AND SEAL                       2.000        TON 

  20  414-11468           ULTRATHIN BONDED WEARING COURSE, 9.5 mm                              237,625.000        SYS 

  21  503-03489           RETROFITTED TIE BARS                                                     526.000        EACH 

  22  503-05240           D-1 CONTRACTION JOINT                                                    376.000        LFT 

  23  506-06333           PCCP PATCHING, FULL DEPTH                                                102.000        SYS 

  24  605-06090           CURB, INTEGRAL, CONCRETE                                               1,814.000        LFT 

  25  605-06255           CENTER CURB, D, CONCRETE                                                  13.000        SYS 

  26  605-09131           CURB AND GUTTER TURNOUT CONCRETE                                          28.000        LFT 

  27  606-07484           MILLED HMA CORRUGATIONS                                               65,899.000        LFT 

  28  610-07488           HMA FOR APPROACHES, TYPE C                                               565.000        TON 

  29  615-06520           MONUMENT, RE-ESTABLISH                                                     1.000        EACH 

  30  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  31  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  32  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         0.500        DOL 

  33  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      0.500        DOL 

  34  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                       6.000        MOS 

  35  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  36  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       6,942.000        LFT 

  37  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            6,942.000        LFT 

  38  801-06640           CONSTRUCTION SIGN, A                                                      47.000        EACH 

  39  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  40  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN                                          38.000        LFT 

  41  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                     12,321.000        LFT 

  42  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                      134,470.000        LFT 

  43  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                      58,230.000        LFT 

  44  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  45  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,063.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 29 

 

          CALL ORDER   : 350                                              CONTRACT ID  : R -35697-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

   9  202-02278           CURB, CONCRETE, REMOVE                                                    24.000        LFT 

  10  202-52710           SIDEWALK, CONCRETE, REMOVE                                               147.000        SYS 

  11  203-02000           EXCAVATION, COMMON                                                       188.000        CYS 

  12  205-03371           SEDIMENT, REMOVE                                                          73.000        CYS 

  13  205-06933           TEMPORARY INLET PROTECTION                                                 4.000        EACH 

  14  205-06937           TEMPORARY SILT FENCE                                                     881.000        LFT 

  15  207-08264           SUBGRADE TREATMENT, TYPE II                                              277.000        SYS 

  16  211-09265           STRUCTURAL BACKFILL, TYPE 2                                               33.000        CYS 

  17  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         15.000        TON 

  18  303-07449           COMPACTED AGGREGATE, NO. 73                                               75.000        TON 

  19  304-07490           HMA PATCHING, TYPE B                                                      10.000        TON 

  20  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 

  21  604-06070           SIDEWALK, CONCRETE                                                       650.000        SYS 

  22  604-07901           CURB RAMP, CONCRETE, G                                                    33.000        SYS 

  23  604-07902           CURB RAMP, CONCRETE, H                                                     7.000        SYS 

  24  604-07903           CURB RAMP, CONCRETE, K                                                    20.000        SYS 

  25  605-06120           CURB, CONCRETE                                                            14.000        LFT 

  26  610-08446           PCCP FOR APPROACHES, 6 IN                                                256.000        SYS 

  27  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 

  28  621-02363           MULCHED SEEDING T, CONVENTIONAL MIX                                    1,224.000        SYS 

  29  621-06560           MULCHED SEEDING, U                                                     1,224.000        SYS 

  30  621-06570           TOPSOIL                                                                  136.000        CYS 

  31  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              3.000        MOS 

  32  628-09409           MOBILE INTERNET SERVICE                                                    3.000        MOS 

  33  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                               82.000        LFT 

  34  720-04499           INLET, RECONSTRUCT                                                         1.000        EACH 

  35  720-04815           DRYWELL                                                                    1.000        EACH 

  36  720-45275           PIPE CATCH BASIN, 24 IN                                                    1.000        EACH 

  37  720-94840           CASTING, WATER VALVE, ADJUST TO GRADE                                      2.000        EACH 

  38  801-03290           CONSTRUCTION SIGN, C                                                       5.000        EACH 

  39  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 

  40  801-06645           CONSTRUCTION SIGN, B                                                       8.000        EACH 

  41  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  42  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                         50.000        LFT 

  43  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           33.000        SFT 

  44  802-91122           SIGN, GROUND MOUNTED, RESET                                                2.000        EACH 

  45  808-03439           TRANSVERSE MARKING THERMOPLASTIC                                          48.000        LFT 

  46  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       120.000        LFT 
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          CALL ORDER   : 360                                              CONTRACT ID  : R -35845-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BIKE AND PEDESTRIAN FACILITIES 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  10  202-52710           SIDEWALK, CONCRETE, REMOVE                                                10.000        SYS 

  11  202-90747           RETAINING WALL, REMOVE                                                   155.000        LFT 

  12  202-94749           CURB, ASPHALT, REMOVE                                                      8.000        LFT 

  13  203-08607           LINEAR GRADING                                                           520.000        LFT 

  14  205-06933           TEMPORARY INLET PROTECTION                                                 7.000        EACH 

  15  207-08264           SUBGRADE TREATMENT, TYPE II                                              326.000        SYS 

  16  303-07449           COMPACTED AGGREGATE, NO. 73                                                5.000        TON 

  17  304-07490           HMA PATCHING, TYPE B                                                       4.000        TON 

  18  502-06627           PCCP, 6 IN                                                                46.000        SYS 

  19  604-02007           SIDEWALK, CONCRETE, RECONSTRUCT                                        1,201.000        SYS 

  20  604-06070           SIDEWALK, CONCRETE                                                       285.000        SYS 

  21  604-07897           CURB RAMP, CONCRETE, C                                                    42.000        SYS 

  22  604-07899           CURB RAMP, CONCRETE, E                                                    11.000        SYS 

  23  604-07901           CURB RAMP, CONCRETE, G                                                    24.000        SYS 

  24  604-07903           CURB RAMP, CONCRETE, K                                                     9.000        SYS 

  25  605-06120           CURB, CONCRETE                                                            52.000        LFT 

  26  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                       72.000        LFT 

  27  610-08446           PCCP FOR APPROACHES, 6 IN                                                326.000        SYS 

  28  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  29  621-06560           MULCHED SEEDING, U                                                     1,968.000        SYS 

  30  621-06570           TOPSOIL                                                                  167.000        CYS 

  31  628-09401           FIELD OFFICE, A                                                            6.000        MOS 

  32  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  33  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  34  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  35  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                         6.000        MOS 

  36  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  37  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 8.000        EACH 

  38  801-06640           CONSTRUCTION SIGN, A                                                      21.000        EACH 

  39  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  40  801-07119           BARRICADE, III-B                                                          48.000        LFT 

  41  808-06726           TRANSVERSE MARKING, PAINT,                                                15.000        LFT 

  42  808-75100           TRANSVERSE MARKING, PAINT,                                               124.000        LFT 
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          CALL ORDER   : 370                                              CONTRACT ID  : R -35867-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    INTERSECTION IMPROVEMENT,ROUNDABOUT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-52710           SIDEWALK, CONCRETE, REMOVE                                               160.000        SYS 

  12  203-02000           EXCAVATION, COMMON                                                     1,771.000        CYS 

  13  203-02070           BORROW                                                                 1,745.000        CYS 

  14  205-03371           SEDIMENT, REMOVE                                                          12.000        CYS 

  15  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     88.000        TON 

  16  205-06933           TEMPORARY INLET PROTECTION                                                 9.000        EACH 

  17  205-06934           TEMPORARY MULCH                                                            1.000        TON 

  18  205-06936           TEMPORARY SEDIMENT TRAP                                                   40.000        TON 

  19  205-06937           TEMPORARY SILT FENCE                                                     687.000        LFT 

  20  205-09543           NO 2 STONE                                                               100.000        TON 

  21  205-11591           TEMPORARY SEED MIXTURE                                                   454.000        LBS 

  22  207-08264           SUBGRADE TREATMENT, TYPE II                                              597.000        SYS 

  23  207-09934           SUBGRADE TREATMENT, TYPE IB                                            7,760.000        SYS 

  24  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              168.000        CYS 

  25  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,565.000        TON 

  26  303-01180           COMPACTED AGGREGATE, NO. 53                                               27.000        TON 

  27  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                       25.000        TON 

  28  306-08036           MILLING, ASPHALT, 2 IN                                                 1,620.000        SYS 

  29  401-07345           QC/QA-HMA, 2, 70, SURFACE, 12.5 mm                                       780.000        TON 

  30  401-07397           QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm                                  763.000        TON 

  31  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                        1,070.000        TON 

  32  401-10258           JOINT ADHESIVE, SURFACE                                                1,902.000        LFT 

  33  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           1,260.000        LFT 

  34  401-11785           LIQUID ASPHALT SEALANT                                                 1,902.000        LFT 

  35  406-05520           ASPHALT FOR TACK COAT                                                      4.000        TON 

  36  502-11564           PCCP, 7 IN                                                               142.000        SYS 

  37  503-05240           D-1 CONTRACTION JOINT                                                    128.000        LFT 

  38  604-06070           SIDEWALK, CONCRETE                                                       886.000        SYS 

  39  604-07903           CURB RAMP, CONCRETE, K                                                    21.000        SYS 

  40  604-07903           CURB RAMP, CONCRETE, K                                                    40.000        SYS 

  41  604-07904           CURB RAMP, CONCRETE, L                                                    72.000        SYS 

  42  605-06120           CURB, CONCRETE                                                           820.000        LFT 

  43  605-06145           CURB AND GUTTER, B, CONCRETE                                             193.000        LFT 

  44  605-06255           CENTER CURB, D, CONCRETE                                                  11.000        SYS 

  45  605-06255           CENTER CURB, D, CONCRETE                                                 183.000        SYS 

  46  605-52807           CURB AND GUTTER, COMBINED                                              2,743.000        LFT 

  47  605-97305           CURB AND GUTTER TURNOUT, COMBINED, MODIFIED                               12.000        EACH 

  48  610-07487           HMA FOR APPROACHES, TYPE B                                                13.000        TON 

  49  610-08446           PCCP FOR APPROACHES, 6 IN                                                646.000        SYS 
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          CALL ORDER   : 370                                              CONTRACT ID  : R -35867-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    INTERSECTION IMPROVEMENT,ROUNDABOUT 

 

  50  610-09108           PCCP FOR APPROACHES, 9 IN                                                239.000        SYS 

  51  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   6.000        EACH 

  52  615-06505           MONUMENT, B                                                                4.000        EACH 

  53  615-06527           MONUMENT, SECTION CORNER                                                   2.000        EACH 

  54  616-02320           GEOTEXTILES                                                              329.000        SYS 

  55  616-06405           RIPRAP, REVETMENT                                                         97.000        TON 

  56  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  57  621-06545           FERTILIZER                                                                 1.000        TON 

  58  621-06567           WATER                                                                      1.000        kGAL 

  59  621-06570           TOPSOIL                                                                   25.000        CYS 

  60  621-06575           SODDING, NURSERY                                                      15,570.000        SYS 

  61  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  62  715-05119           PIPE, TYPE 1 CIRCULAR 15 IN                                               65.000        LFT 

  63  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              349.000        LFT 

  64  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              648.000        LFT 

  65  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              172.000        LFT 

  66  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                              140.000        LFT 

  67  715-05155           PIPE, TYPE 2 CIRCULAR 27 IN                                               59.000        LFT 

  68  715-05168           PIPE, TYPE 3 CIRCULAR 12 IN                                               25.000        LFT 

  69  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                              148.000        LFT 

  70  715-08181           PIPE END SECTION, MIN AREA 4.1 SFT                                         2.000        EACH 

  71  715-09920           PIPE, TYPE 3 DEFORMED MIN AREA 4.1 SFT                                    67.000        LFT 

  72  715-46000           PIPE END SECTION, DIA 12"                                                  8.000        EACH 

  73  715-46005           PIPE END SECTION, DIA 15"                                                 11.000        EACH 

  74  715-46010           PIPE END SECTION, DIA 18"                                                  3.000        EACH 

  75  715-46015           PIPE END SECTION, DIA 21"                                                  1.000        EACH 

  76  715-46020           PIPE END SECTION, DIA 24"                                                  2.000        EACH 

  77  715-46025           PIPE END SECTION, DIA 27"                                                  1.000        EACH 

  78  720-45265           PIPE CATCH BASIN, 15 IN                                                    9.000        EACH 

  79  720-45410           MANHOLE, C4                                                               10.000        EACH 

  80  720-90349           MANHOLE, C8                                                                1.000        EACH 

  81  720-94612           MANHOLE, K4                                                                1.000        EACH 

  82  720-95422           MANHOLE, J4                                                                1.000        EACH 

  83  720-98006           MANHOLE, J8                                                                1.000        EACH 

  84  720-98174           INLET, B15                                                                 9.000        EACH 

  85  720-98555           INLET, C15                                                                 5.000        EACH 

  86  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 

  87  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 9.000        EACH 

  88  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              40.000        EACH 

  89  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 

  90  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  91  801-07119           BARRICADE, III-B                                                         228.000        LFT 

  92  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        250.000        LFT 

  93  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                        160.000        LFT 

  94  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          156.000        SFT 

  95  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         44.000        SFT 

  96  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                               25.000        SFT 

  97  805-95568           CONDUIT, PVC, 4"                                                         500.000        LFT 

  98  808-03439           TRANSVERSE MARKING THERMOPLASTIC                                         320.000        LFT 
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          CALL ORDER   : 370                                              CONTRACT ID  : R -35867-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    INTERSECTION IMPROVEMENT,ROUNDABOUT 

 

  99  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 215.000        LFT 

 100  808-10118           TRANSVERSE MARKING, THERMOPLASTIC, YIELD, WHITE,                          65.000        LFT 

 101  808-11691           LINE, THERMOPLASTIC, DOTTED, WHITE, 12"                                   80.000        LFT 

 102  808-75043           LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN                                  120.000        LFT 

 103  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               4,107.000        LFT 

 104  808-75247           LINE, THERMOPLASTIC, SOLID, YELLOW, 6 IN                                 201.000        LFT 

 105  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   3.000        EACH 

 106  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   2.000        EACH 
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          CALL ORDER   : 380                                              CONTRACT ID  : R -36123-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD REHABILITATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                       3,945.000        SYS 

  12  202-52710           SIDEWALK, CONCRETE, REMOVE                                             1,615.000        SYS 

  13  202-91385           INLET, REMOVE                                                              8.000        EACH 

  14  202-93047           MANHOLE, REMOVE                                                            2.000        EACH 

  15  203-02000           EXCAVATION, COMMON                                                        96.000        CYS 

  16  203-02010           EXCAVATION, ROCK                                                          93.000        CYS 

  17  203-02020           EXCAVATION, UNCLASSIFIED                                                 593.000        CYS 

  18  205-03371           SEDIMENT, REMOVE                                                          42.000        CYS 

  19  205-06933           TEMPORARY INLET PROTECTION                                                42.000        EACH 

  20  205-09543           NO 2 STONE                                                                71.000        TON 

  21  205-11587           TEMPORARY GEOTEXTILE                                                     160.000        SYS 

  22  206-51215           EXCAVATION, X                                                             10.000        CYS 

  23  207-08264           SUBGRADE TREATMENT, TYPE II                                              623.000        SYS 

  24  207-09935           SUBGRADE TREATMENT, TYPE IC                                            5,529.000        SYS 

  25  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            1,145.000        CYS 

  26  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        563.000        TON 

  27  303-01180           COMPACTED AGGREGATE, NO. 53                                               18.000        TON 

  28  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                       64.000        TON 

  29  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               218.000        SYS 

  30  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        250.000        TON 

  31  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  380.000        TON 

  32  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                          454.000        TON 

  33  401-10258           JOINT ADHESIVE, SURFACE                                                1,511.000        LFT 

  34  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           1,451.000        LFT 

  35  401-11785           LIQUID ASPHALT SEALANT                                                 1,511.000        LFT 

  36  406-05520           ASPHALT FOR TACK COAT                                                      3.000        TON 

  37  502-11564           PCCP, 7 IN                                                               277.000        SYS 

  38  604-04740           PAVERS                                                                 1,624.000        SFT 

  39  604-06070           SIDEWALK, CONCRETE                                                       956.000        SYS 

  40  604-07894           CURB RAMP, CONCRETE, A                                                    14.000        SYS 

  41  604-07894           CURB RAMP, CONCRETE, A                                                    45.000        SYS 

  42  604-07898           CURB RAMP, CONCRETE, D                                                    47.000        SYS 

  43  604-07898           CURB RAMP, CONCRETE, D                                                     2.000        SYS 

  44  604-07900           CURB RAMP, CONCRETE, F                                                    18.000        SYS 

  45  605-02278           CURB, REMOVE                                                           1,908.000        LFT 

  46  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                    1,436.000        LFT 

  47  605-06160           CURB AND GUTTER, B, CONCRETE, MODIFIED                                    32.000        LFT 

  48  610-08446           PCCP FOR APPROACHES, 6 IN                                                 48.000        SYS 

  49  610-09108           PCCP FOR APPROACHES, 9 IN                                                468.000        SYS 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 35 

 

          CALL ORDER   : 380                                              CONTRACT ID  : R -36123-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD REHABILITATION 

 

  50  618-03812           BENCH                                                                      4.000        EACH 

  51  618-97672           TRASH RECEPTACLE                                                           3.000        EACH 

  52  621-06570           TOPSOIL                                                                  111.000        CYS 

  53  621-06574           SODDING                                                                   20.000        SYS 

  54  621-98038           MULCH, HARDWOOD SHREDDED BARK                                              2.000        CYS 

  55  622-04648           TREE GRATE                                                                 4.000        EACH 

  56  622-09723           PLANT                                                                      0.100        ACRE 

  57  715-04926           VALVE                                                                      2.000        EACH 

  58  715-04965           WATER SERVICE LINE                                                       123.000        LFT 

  59  715-04965           WATER SERVICE LINE                                                        84.000        LFT 

  60  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                               876.000        LFT 

  61  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                             28.000        LFT 

  62  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              573.000        LFT 

  63  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              220.000        LFT 

  64  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                               28.000        LFT 

  65  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                              259.000        LFT 

  66  715-05408           PIPE SANITARY SEWER 8 IN                                                 374.000        LFT 

  67  715-05428           PIPE SLOTTED VANE DRAIN, 12 IN                                            41.000        LFT 

  68  715-05711           PIPE SANITARY SEWER 6 IN                                                  23.000        LFT 

  69  715-11718           TREATMENT OF EXISTING ROOF DRAIN SYSTEM                                    7.000        EACH 

  70  715-11719           METAL FABRICATED DOWNSPOUT BOOT                                            7.000        EACH 

  71  718-52610           AGGREGATE FOR UNDERDRAINS                                                 80.000        CYS 

  72  718-99153           GEOTEXTILES FOR UNDERDRAIN                                               625.000        SYS 

  73  720-07309           TRENCH DRAIN                                                              30.000        LFT 

  74  720-11721           CASTING TRENCH DRAIN                                                      30.000        LFT 

  75  720-44000           CASTING, ADJUST TO GRADE                                                   5.000        EACH 

  76  720-45042           INLET, HA5                                                                 2.000        EACH 

  77  720-45042           INLET, HA5                                                                 1.000        EACH 

  78  720-45140           INLET, G7, MODIFIED                                                        3.000        EACH 

  79  720-45405           MANHOLE, B4                                                                5.000        EACH 

  80  720-93411           INLET, C15, MODIFIED                                                       2.000        EACH 

  81  720-94840           CASTING, WATER VALVE, ADJUST TO GRADE                                      5.000        EACH 

  82  720-96275           MANHOLE, A2                                                                2.000        EACH 

  83  720-98174           INLET, B15                                                                 3.000        EACH 

  84  720-98555           INLET, C15                                                                13.000        EACH 

  85  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  86  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                17.000        EACH 

  87  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              17.000        EACH 

  88  801-06640           CONSTRUCTION SIGN, A                                                       9.000        EACH 

  89  801-06645           CONSTRUCTION SIGN, B                                                      60.000        EACH 

  90  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  91  801-07118           BARRICADE, III-A                                                         288.000        LFT 

  92  801-07119           BARRICADE, III-B                                                         324.000        LFT 

  93  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        155.000        LFT 

  94  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         10.000        EACH 

  95  802-07060           SIGN, SHEET, RELOCATE                                                      8.000        EACH 

  96  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           62.000        SFT 

  97  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                          9.000        SFT 

  98  805-03083           CONDUIT, RIGID, PVC, 1.50 IN                                           3,006.000        LFT 
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          CALL ORDER   : 380                                              CONTRACT ID  : R -36123-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD REHABILITATION 

 

  99  807-02191           HANDHOLE, LIGHTING                                                         2.000        EACH 

 100  807-03738           LIGHT POLE ASSEMBLY, STREET                                                8.000        EACH 

 101  807-03951           LIGHT POLE, ORNAMENTAL                                                     2.000        EACH 

 102  807-11712           WIRE, NO 6 COPPER, 1/C                                                 5,185.000        LFT 

 103  807-95889           WIRE, NO 10 COPPER, 1/C                                                7,824.000        LFT 

 104  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                  81.000        LFT 

 105  808-11723           STAMPED ASPHALT                                                        2,067.000        SFT 

 106  808-11953           TRANSVERSE MARKING, THERMOPLASTIC, YIELD, WHITE,                         120.000        LFT 

 107  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        41.000        LFT 

 108  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       533.000        LFT 

 109  808-75994           PRISMATIC REFLECTOR                                                        4.000        EACH 

 110  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        4.000        EACH 

 111  808-97222           PAVEMENT MESSAGE MARKING, PAINT, HANDICAP SYMBOL                           1.000        EACH 
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          CALL ORDER   : 390                                              CONTRACT ID  : R -36884-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    INSTALL LIGHTING 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  107-09367           INSPECTION HOLE, 3 FT DEPTH OR LESS                                      198.000        EACH 

   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  202-96151           TRANSPORTATION OF SALVAGEABLE ITEMS                                   LUMP              LUMP 

   9  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  10  802-04089           SIGN, SHEET, REMOVE                                                       79.000        EACH 

  11  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                        144.000        EACH 

  12  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                        1,464.000        SFT 

  13  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                        576.000        SFT 

  14  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                            198.000        EACH 

  15  805-04133           SIGNAL POLE, PEDESTAL, 12FT                                               32.000        EACH 

  16  805-06742           SOLAR POWERED FLASHING BEACON ASSEMBLY                                   166.000        EACH 

  17  805-11771           SIGNAL POLE, PEDESTAL, 16 FT                                             166.000        EACH 

  18  805-11799           RECTANGULAR RAPID FLASHING BEACON                                         32.000        EACH 

  19  805-78370           PEDESTRIAN PUSH BUTTON, NON-APS                                           32.000        EACH 
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          CALL ORDER   : 400                                              CONTRACT ID  : R -37141-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  202-02240           PAVEMENT REMOVAL                                                       1,350.000        SYS 

  11  202-52710           SIDEWALK, CONCRETE, REMOVE                                               933.500        SYS 

  12  207-09935           SUBGRADE TREATMENT, TYPE IC                                            1,350.000        SYS 

  13  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        450.000        TON 

  14  303-07449           COMPACTED AGGREGATE, NO. 73                                              100.000        TON 

  15  304-07491           HMA PATCHING, TYPE C                                                     770.000        TON 

  16  306-08034           MILLING, ASPHALT, 1 1/2 IN                                           105,200.000        SYS 

  17  306-08043           MILLING, TRANSITION                                                      800.000        SYS 

  18  306-08432           MILLING, APPROACH                                                      4,130.000        SYS 

  19  306-08595           MILLING ASPHALT, 3 1/2 IN                                             11,900.000        SYS 

  20  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      6,760.000        TON 

  21  401-07379           QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm                                1,470.000        TON 

  22  401-10258           JOINT ADHESIVE, SURFACE                                               57,600.000        LFT 

  23  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           5,700.000        LFT 

  24  401-11785           LIQUID ASPHALT SEALANT                                                57,600.000        LFT 

  25  406-05520           ASPHALT FOR TACK COAT                                                     65.000        TON 

  26  503-03489           RETROFITTED TIE BARS                                                     460.000        EACH 

  27  503-05240           D-1 CONTRACTION JOINT                                                    384.000        LFT 

  28  506-06333           PCCP PATCHING, FULL DEPTH                                              1,350.000        SYS 

  29  604-06070           SIDEWALK, CONCRETE                                                       240.000        SYS 

  30  604-06070           SIDEWALK, CONCRETE                                                       240.000        SYS 

  31  604-07894           CURB RAMP, CONCRETE, A                                                    91.000        SYS 

  32  604-07894           CURB RAMP, CONCRETE, A                                                     9.400        SYS 

  33  604-07896           CURB RAMP, CONCRETE, B                                                    21.400        SYS 

  34  604-07897           CURB RAMP, CONCRETE, C                                                     2.700        SYS 

  35  604-07897           CURB RAMP, CONCRETE, C                                                     9.700        SYS 

  36  604-07898           CURB RAMP, CONCRETE, D                                                     2.700        SYS 

  37  604-07898           CURB RAMP, CONCRETE, D                                                    38.800        SYS 

  38  604-07899           CURB RAMP, CONCRETE, E                                                    10.700        SYS 

  39  604-07899           CURB RAMP, CONCRETE, E                                                    26.400        SYS 

  40  604-07900           CURB RAMP, CONCRETE, F                                                   228.200        SYS 

  41  604-07901           CURB RAMP, CONCRETE, G                                                    44.100        SYS 

  42  604-07901           CURB RAMP, CONCRETE, G                                                     4.300        SYS 

  43  604-07902           CURB RAMP, CONCRETE, H                                                     6.300        SYS 

  44  604-07902           CURB RAMP, CONCRETE, H                                                    11.400        SYS 

  45  604-07903           CURB RAMP, CONCRETE, K                                                    20.100        SYS 

  46  604-11738           DETECTABLE WARNING ELEMENT                                               190.000        LFT 

  47  605-06120           CURB, CONCRETE                                                           430.000        LFT 

  48  610-07488           HMA FOR APPROACHES, TYPE C                                               390.000        TON 

  49  621-06575           SODDING, NURSERY                                                          60.000        SYS 
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          CALL ORDER   : 400                                              CONTRACT ID  : R -37141-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  628-09402           FIELD OFFICE, B                                                            5.000        MOS 

  51  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              5.000        MOS 

  52  628-11729           CELLULAR TELEPHONE TYPE A                                                  3.000        EACH 

  53  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  54  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  55  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN                                       15.000        MOS 

  56  720-44000           CASTING, ADJUST TO GRADE                                                   5.000        EACH 

  57  720-44000           CASTING, ADJUST TO GRADE                                                  25.000        EACH 

  58  720-45605           STRUCTURE, MANHOLE, RECONSTRUCTED                                         20.000        LFT 

  59  720-45610           STRUCTURE, CATCH BASIN, RECONSTRUCTED                                     20.000        LFT 

  60  720-45615           STRUCTURE, INLET, RECONSTRUCTED                                           20.000        LFT 

  61  720-94840           CASTING, WATER VALVE, ADJUST TO GRADE                                      4.000        EACH 

  62  801-03290           CONSTRUCTION SIGN, C                                                       5.000        EACH 

  63  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       6,050.000        LFT 

  64  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            5,550.000        LFT 

  65  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                  880.000        LFT 

  66  801-06640           CONSTRUCTION SIGN, A                                                      47.000        EACH 

  67  801-06710           FLASHING ARROW SIGN                                                      250.000        DAY 

  68  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  69  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 

  70  802-04314           SIGN                                                                      10.000        EACH 

  71  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                            13,150.000        LFT 

  72  805-78785           SIGNAL DETECTOR HOUSING                                                   37.000        EACH 

  73  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   4,700.000        LFT 

  74  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                               7,350.000        LFT 

  75  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              11,800.000        LFT 

  76  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  77  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                                100.000        LFT 

  78  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              29,800.000        LFT 

  79  808-75278           TRANSVERSE MARKING, THERMOPLASTIC,                                       340.000        LFT 

  80  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       880.000        LFT 

  81  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                     1,780.000        LFT 

  82  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  19.000        EACH 

  83  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  13.000        EACH 

  84  808-75340           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   8.000        EACH 

  85  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              265.000        EACH 

  86  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      265.000        EACH 
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          CALL ORDER   : 460                                              CONTRACT ID  : RS-31334-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        753.000        TON 

  11  303-01180           COMPACTED AGGREGATE, NO. 53                                              938.000        TON 

  12  304-07490           HMA PATCHING, TYPE B                                                     903.000        TON 

  13  306-08034           MILLING, ASPHALT, 1 1/2 IN                                           142,250.000        SYS 

  14  306-08432           MILLING, APPROACH                                                      5,892.000        SYS 

  15  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  16  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                     11,735.000        TON 

  17  401-10258           JOINT ADHESIVE, SURFACE                                               53,610.000        LFT 

  18  401-11785           LIQUID ASPHALT SEALANT                                                53,610.000        LFT 

  19  406-05520           ASPHALT FOR TACK COAT                                                     38.000        TON 

  20  503-03489           RETROFITTED TIE BARS                                                     499.000        EACH 

  21  503-05240           D-1 CONTRACTION JOINT                                                    372.000        LFT 

  22  506-06333           PCCP PATCHING, FULL DEPTH                                              2,120.000        SYS 

  23  606-07484           MILLED HMA CORRUGATIONS                                              144,705.000        LFT 

  24  610-07487           HMA FOR APPROACHES, TYPE B                                               486.000        TON 

  25  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        5.000        EACH 

  26  628-09401           FIELD OFFICE, A                                                            6.000        MOS 

  27  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   6.000        MOS 

  28  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  29  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  30  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  31  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      12.000        MOS 

  32  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  33  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       5,339.000        LFT 

  34  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            5,339.000        LFT 

  35  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              32.000        EACH 

  36  801-06640           CONSTRUCTION SIGN, A                                                      44.000        EACH 

  37  801-06645           CONSTRUCTION SIGN, B                                                       8.000        EACH 

  38  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  39  801-07119           BARRICADE, III-B                                                          96.000        LFT 

  40  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (RXR)                             2.000        EACH 

  41  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                      6,531.000        LFT 

  42  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                       50,548.000        LFT 

  43  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                      66,538.000        LFT 

  44  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  45  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,158.000        EACH 

  46  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       15.000        EACH 
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          CALL ORDER   : 480                                              CONTRACT ID  : RS-35320-B 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SURFACE TREATMENT, ULTRATHIN BONDED WEARING COURSE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  202-90277           DETECTOR HOUSING, REMOVE                                                   6.000        EACH 

  11  303-07449           COMPACTED AGGREGATE, NO. 73                                              200.000        TON 

  12  304-07783           HMA PATCHING, TYPE D                                                     360.000        TON 

  13  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               700.000        SYS 

  14  306-08038           MILLING, ASPHALT, 4 IN                                                 4,820.000        SYS 

  15  306-08042           MILLING, SCARIFICATION                                                86,452.000        SYS 

  16  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  17  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        398.000        TON 

  18  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  663.000        TON 

  19  401-11915           QC/QA-HMA 4, 76, SURFACE 4.75 mm                                          58.000        TON 

  20  406-05520           ASPHALT FOR TACK COAT                                                      4.000        TON 

  21  414-11468           ULTRATHIN BONDED WEARING COURSE, 9.5 mm                               86,452.000        SYS 

  22  503-03489           RETROFITTED TIE BARS                                                       5.000        EACH 

  23  503-05240           D-1 CONTRACTION JOINT                                                     24.000        LFT 

  24  503-05310           TERMINAL JOINT                                                            96.000        LFT 

  25  506-06333           PCCP PATCHING, FULL DEPTH                                                665.000        SYS 

  26  606-07484           MILLED HMA CORRUGATIONS                                               39,084.000        LFT 

  27  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  28  628-11730           CELLULAR TELEPHONE TYPE B                                                  2.000        EACH 

  29  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  30  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        12.000        MOS 

  31  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 

  32  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            2,000.000        LFT 

  33  801-06640           CONSTRUCTION SIGN, A                                                      49.000        EACH 

  34  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  35  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                             2,500.000        LFT 

  36  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA                            250.000        LFT 

  37  805-78785           SIGNAL DETECTOR HOUSING                                                    6.000        EACH 

  38  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     800.000        LFT 

  39  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN                                         195.000        LFT 

  40  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                      2,221.000        LFT 

  41  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                       43,369.000        LFT 

  42  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                      49,337.000        LFT 

  43  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  44  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        96.000        LFT 

  45  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   2.000        EACH 

  46  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   2.000        EACH 

  47  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              734.000        EACH 
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  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  202-04997           RAILROAD                                                              LUMP              LUMP 

  10  207-08264           SUBGRADE TREATMENT, TYPE II                                               49.000        SYS 

  11  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         33.000        TON 

  12  303-07449           COMPACTED AGGREGATE, NO. 73                                               11.000        TON 

  13  304-07490           HMA PATCHING, TYPE B                                                     265.000        TON 

  14  304-07490           HMA PATCHING, TYPE B                                                      74.000        TON 

  15  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             5,686.000        SYS 

  16  306-08432           MILLING, APPROACH                                                        463.000        SYS 

  17  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        470.000        TON 

  18  401-10258           JOINT ADHESIVE, SURFACE                                                3,401.000        LFT 

  19  401-11785           LIQUID ASPHALT SEALANT                                                 3,401.000        LFT 

  20  406-05520           ASPHALT FOR TACK COAT                                                      2.000        TON 

  21  604-06070           SIDEWALK, CONCRETE                                                        20.000        SYS 

  22  604-07897           CURB RAMP, CONCRETE, C                                                    11.000        SYS 

  23  604-07900           CURB RAMP, CONCRETE, F                                                    29.000        SYS 

  24  604-07902           CURB RAMP, CONCRETE, H                                                    31.000        SYS 

  25  604-07902           CURB RAMP, CONCRETE, H                                                    14.000        SYS 

  26  610-07487           HMA FOR APPROACHES, TYPE B                                                53.000        TON 

  27  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            1.000        EACH 

  28  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 

  29  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  30  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  31  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  32  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  33  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  34  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      12.000        MOS 

  35  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 

  36  801-01506           TEMPORARY PAVEMENT MESSAGE MARKING, (RXR)                                  2.000        EACH 

  37  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  38  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                         110.000        LFT 

  39  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                              110.000        LFT 

  40  801-06213           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (RXR)                       2.000        EACH 

  41  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                112.000        LFT 

  42  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                  112.000        LFT 

  43  801-06640           CONSTRUCTION SIGN, A                                                      21.000        EACH 

  44  801-06645           CONSTRUCTION SIGN, B                                                      18.000        EACH 

  45  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  46  801-07118           BARRICADE, III-A                                                          96.000        LFT 

  47  801-92448           CONSTRUCTION SIGNS, MOBILE                                                60.000        DAY 

  48  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                       10.000        LFT 

  49  802-07060           SIGN, SHEET, RELOCATE                                                      1.000        EACH 
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  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                         50.000        LFT 

  51  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        1,308.000        LFT 

  52  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       2,013.000        LFT 

  53  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       112.000        LFT 

  54  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                        84.000        LFT 

  55  808-75340           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   2.000        EACH 

  56  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                5.000        EACH 

  57  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        5.000        EACH 
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  SECTION NO. 0001    BRIDGE DECK REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08441           QUALITY ADJUSTMENTS, PCCP                                                  1.000        DOL 

   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   8  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

  10  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  13  202-01066           HYDRO DEMOLITION                                                         904.000        SYS 

  14  202-02240           PAVEMENT REMOVAL                                                       2,101.000        SYS 

  15  202-02276           GUTTER TURNOUT, REINFORCED CONCRETE, REMOVE                                4.000        EACH 

  16  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  17  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  18  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  19  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  20  202-51822           BRIDGE DECK OVERLAY, REMOVE                                              948.000        SYS 

  21  203-02000           EXCAVATION, COMMON                                                     8,838.000        CYS 

  22  203-02070           BORROW                                                                 2,960.000        CYS 

  23  203-08607           LINEAR GRADING                                                           400.000        LFT 

  24  205-06933           TEMPORARY INLET PROTECTION                                                 6.000        EACH 

  25  205-06934           TEMPORARY MULCH                                                            7.000        TON 

  26  205-06937           TEMPORARY SILT FENCE                                                   7,279.000        LFT 

  27  205-09543           NO 2 STONE                                                               200.000        TON 

  28  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                         104.000        LFT 

  29  205-11591           TEMPORARY SEED MIXTURE                                                   446.000        LBS 

  30  206-51220           EXCAVATION, WET                                                          144.000        CYS 

  31  206-51225           EXCAVATION, DRY                                                          470.000        CYS 

  32  206-51817           SHEET PILING, STEEL                                                      382.000        SFT 

  33  207-09935           SUBGRADE TREATMENT, TYPE IC                                           23,759.000        SYS 

  34  211-02050           B BORROW                                                                 172.000        CYS 

  35  211-06467           AGGREGATE FOR END BENT BACKFILL                                          214.000        CYS 

  36  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               37.000        CYS 

  37  302-06464           SUBBASE FOR PCCP                                                         486.000        CYS 

  38  302-06464           SUBBASE FOR PCCP                                                       3,015.000        CYS 

  39  302-07455           DENSE GRADED SUBBASE                                                     220.000        CYS 

  40  303-01180           COMPACTED AGGREGATE, NO. 53                                            2,202.000        TON 

  41  306-08043           MILLING, TRANSITION                                                    1,430.000        SYS 

  42  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        770.000        TON 

  43  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                1,288.000        TON 

  44  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                        4,835.000        TON 

  45  402-07787           HMA WEDGE AND LEVEL, TYPE D                                              688.000        TON 

  46  402-10087           HMA FOR TEMPORARY PAVEMENT, D                                          5,696.000        TON 

  47  406-05520           ASPHALT FOR TACK COAT                                                     20.000        TON 

  48  501-06325           QC/QA-PCCP, 14 IN                                                      1,811.000        SYS 

  49  503-05240           D-1 CONTRACTION JOINT                                                  1,131.000        LFT 
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  SECTION NO. 0001    BRIDGE DECK REPLACEMENT 

 

  50  503-05310           TERMINAL JOINT                                                           312.000        LFT 

  51  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                            13.000        EACH 

  52  601-02241           GUARDRAIL, REMOVE                                                      6,077.000        LFT 

  53  601-05999           CURVED TERMINAL END                                                        1.000        EACH 

  54  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 

  55  601-94690           GUARDRAIL END TREATMENT, MS                                                2.000        EACH 

  56  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                   4,371.340        LFT 

  57  601-99108           GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 IN SPACING                     1,696.500        LFT 

  58  602-06729           BARRIER DELINEATOR                                                        44.000        EACH 

  59  603-06040           FENCE, FARM FIELD, 47 IN                                                 200.000        LFT 

  60  606-07484           MILLED HMA CORRUGATIONS                                               10,836.000        LFT 

  61  606-11064           MILLED PCCP CORRUGATIONS                                                 852.000        LFT 

  62  609-06262           REINFORCED CONCRETE BRIDGE APPROACH, 14 IN                             1,367.600        SYS 

  63  615-06510           MONUMENT, C                                                                2.000        EACH 

  64  616-02320           GEOTEXTILES                                                            3,566.000        SYS 

  65  616-06405           RIPRAP, REVETMENT                                                      1,268.000        TON 

  66  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                6.000        EACH 

  67  621-06545           FERTILIZER                                                                 1.500        TON 

  68  621-06553           SEED MIXTURE, R                                                          507.000        LBS 

  69  621-06565           MULCHING MATERIAL                                                          7.000        TON 

  70  621-06567           WATER                                                                      1.200        kGAL 

  71  621-06574           SODDING                                                                  288.000        SYS 

  72  628-09402           FIELD OFFICE, B                                                           18.000        MOS 

  73  701-09558           TEST PILE, INDICATOR, PRODUCTION                                         720.000        LFT 

  74  701-09560           TEST PILE, INDICATOR, RESTRIKE                                             8.000        EACH 

  75  701-09739           PILE SHOE, HP 12 X 53                                                     56.000        EACH 

  76  701-09779           PREBORED HOLE, 15"                                                       344.000        LFT 

  77  701-51195           PILE, STEEL H, HP 12 IN X 53                                           3,860.000        LFT 

  78  702-51005           CONCRETE, A, SUBSTRUCTURE                                                248.100        CYS 

  79  702-51015           CONCRETE, B, FOOTINGS                                                     68.000        CYS 

  80  702-51863           FIELD DRILLED HOLE IN CONCRETE                                         1,336.000        EACH 

  81  703-06029           REINFORCING BARS, EPOXY COATED                                       360,090.000        LBS 

  82  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                1,996.000        EACH 

  83  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              829.800        CYS 

  84  706-09959           RAILING, CONCRETE, FT                                                  1,042.000        LFT 

  85  706-11621           CONCRETE BRIDGE RAILING TRANSITION, TFT                                   16.000        EACH 

  86  707-05983           STRUCTURAL MEMBER, CONCRETE I-BEAM, 36 IN X 12 IN                        440.000        LFT 

  87  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  88  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  89  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  90  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  91  710-09158           PATCHING CONCRETE STRUCTURES                                              96.000        SFT 

  92  711-02707           ANCHOR PLATE                                                              12.000        EACH 

  93  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

  94  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

  95  711-51864           DRILLED HOLE                                                              36.000        EACH 

  96  711-51877           JACKING AND SUPPORTING BEAMS                                          LUMP              LUMP 

  97  711-51877           JACKING AND SUPPORTING BEAMS                                          LUMP              LUMP 

  98  711-96800           STUD SHEAR CONNECTORS                                                  7,290.000        EACH 
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  99  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                             6,338.000        LFT 

 100  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                            935.000        LFT 

 101  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                                4.000        LFT 

 102  715-05203           PIPE, TYPE 4 CIRCULAR 4 IN                                             5,161.000        LFT 

 103  715-05407           PIPE, END BENT DRAIN, 6 IN                                               240.000        LFT 

 104  718-06526           HMA FOR UNDERDRAINS                                                      191.000        TON 

 105  718-06528           OUTLET PROTECTOR, 1                                                       23.000        EACH 

 106  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 

 107  718-52610           AGGREGATE FOR UNDERDRAINS                                                841.000        CYS 

 108  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             8,300.000        SYS 

 109  720-45030           INLET, E7                                                                  6.000        EACH 

 110  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         200.000        SFT 

 111  722-51842           BRIDGE DECK OVERLAY                                                    1,464.000        SYS 

 112  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                            9.200        CYS 

 113  722-60824           SURFACE MILLING                                                        1,808.000        SYS 

 114  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

 115  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           65,025.000        LFT 

 116  801-06640           CONSTRUCTION SIGN, A                                                      32.000        EACH 

 117  801-06645           CONSTRUCTION SIGN, B                                                       8.000        EACH 

 118  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 119  801-07024           ENERGY ABSORBING TERMINAL, CZ, TL-3                                        1.000        EACH 

 120  801-08400           TEMPORARY TRAFFIC BARRIER, TYPE 1                                        177.000        LFT 

 121  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      6,070.000        LFT 

 122  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                            1,820.000        LFT 

 123  801-92448           CONSTRUCTION SIGNS, MOBILE                                               450.000        DAY 

 124  801-97643           TEMPORARY BUZZ STRIPS                                                  1,728.000        LFT 

 125  808-06702           LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN                               1,164.000        LFT 

 126  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               4,642.000        LFT 

 127  808-06716           LINE, REMOVE                                                          21,984.000        LFT 

 128  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              2,688.000        LFT 

 129  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             2,688.000        LFT 

 130  808-10054           LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN                               676.000        LFT 

 131  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               4,642.000        LFT 

 132  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               94.000        EACH 

 133  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       94.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                       4,806.000        SYS 

  12  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  13  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  14  202-51368           SLOPEWALL, REMOVE                                                        559.000        SYS 

  15  203-02000           EXCAVATION, COMMON                                                     1,365.000        CYS 

  16  203-02070           BORROW                                                                   288.000        CYS 

  17  205-03371           SEDIMENT, REMOVE                                                         200.000        CYS 

  18  205-06933           TEMPORARY INLET PROTECTION                                                 4.000        EACH 

  19  205-06936           TEMPORARY SEDIMENT TRAP                                                  110.000        TON 

  20  205-06937           TEMPORARY SILT FENCE                                                     400.000        LFT 

  21  205-09543           NO 2 STONE                                                               336.000        TON 

  22  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     212.000        CYS 

  23  206-51817           SHEET PILING, STEEL                                                      320.000        SFT 

  24  211-06467           AGGREGATE FOR END BENT BACKFILL                                          128.000        CYS 

  25  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,122.000        TON 

  26  302-06464           SUBBASE FOR PCCP                                                         631.000        CYS 

  27  302-07455           DENSE GRADED SUBBASE                                                      92.000        CYS 

  28  304-07789           WIDENING WITH HMA, TYPE D                                              2,473.000        TON 

  29  406-05521           ASPHALT FOR TACK COAT                                                  8,813.000        SYS 

  30  502-06330           PCCP, 13 IN                                                            4,375.000        SYS 

  31  503-05240           D-1 CONTRACTION JOINT                                                  2,548.000        LFT 

  32  503-05310           TERMINAL JOINT                                                           104.000        LFT 

  33  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             8.000        EACH 

  34  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             1.000        EACH 

  35  601-02241           GUARDRAIL, REMOVE                                                      1,049.000        LFT 

  36  601-06035           GUARDRAIL, RESET                                                       1,162.500        LFT 

  37  601-06728           GUARDRAIL, WR-BEAM                                                       462.500        LFT 

  38  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 

  39  601-94690           GUARDRAIL END TREATMENT, MS                                                2.000        EACH 

  40  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     827.000        LFT 

  41  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                      50.000        LFT 

  42  601-99108           GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 IN SPACING                        50.000        LFT 

  43  602-06729           BARRIER DELINEATOR                                                        12.000        EACH 

  44  606-07484           MILLED HMA CORRUGATIONS                                                9,111.000        LFT 

  45  609-06260           REINFORCED CONCRETE BRIDGE APPROACH, 13 IN                               432.000        SYS 

  46  616-02320           GEOTEXTILES                                                            1,860.000        SYS 

  47  616-06405           RIPRAP, REVETMENT                                                        729.000        TON 

  48  616-95754           PAVED SIDE DITCH, BREAK                                                  110.000        LFT 

  49  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
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  50  621-02363           MULCHED SEEDING T, CONVENTIONAL MIX                                   13,267.000        SYS 

  51  621-03787           SEED MIXTURE, D                                                            5.000        LBS 

  52  621-03787           SEED MIXTURE, D                                                            5.000        LBS 

  53  621-06559           MULCHED SEEDING, R                                                    13,267.000        SYS 

  54  621-06567           WATER                                                                    140.000        kGAL 

  55  621-06574           SODDING                                                                   39.000        SYS 

  56  627-09327           CABLE BARRIER SYSTEM, TYPE TL-4                                        2,160.000        LFT 

  57  627-09331           SAFETY TERMINAL, TYPE TL-4                                                 4.000        EACH 

  58  628-09402           FIELD OFFICE, B                                                           16.000        MOS 

  59  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  16.000        MOS 

  60  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  61  628-11730           CELLULAR TELEPHONE TYPE B                                                  2.000        EACH 

  62  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  63  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  64  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        48.000        MOS 

  65  701-09663           PILE, STEEL PIPE, 0.312 IN, 14 IN                                      1,976.000        LFT 

  66  702-92857           CONCRETE, C, SUBSTRUCTURE                                                146.600        CYS 

  67  703-06029           REINFORCING BARS, EPOXY COATED                                        95,654.000        LBS 

  68  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  770.000        EACH 

  69  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              162.700        CYS 

  70  706-05734           CONCRETE BRIDGE RAILING TRANSITION, TBT                                    8.000        EACH 

  71  706-51020           RAILING, CONCRETE, C                                                      49.500        CYS 

  72  707-05984           STRUCTURAL MEMBER, CONCRETE I-BEAM , 45 IN X 16 IN                       680.000        LFT 

  73  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  74  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  75  715-05407           PIPE, END BENT DRAIN, 6 IN                                               272.000        LFT 

  76  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,028.000        LFT 

  77  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 

  78  801-03290           CONSTRUCTION SIGN, C                                                      25.000        EACH 

  79  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       3,500.000        LFT 

  80  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           77,425.000        LFT 

  81  801-06469           TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN                            4,840.000        LFT 

  82  801-06640           CONSTRUCTION SIGN, A                                                      20.000        EACH 

  83  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 

  84  801-06710           FLASHING ARROW SIGN                                                       60.000        DAY 

  85  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  86  801-07118           BARRICADE, III-A                                                          80.000        LFT 

  87  801-07119           BARRICADE, III-B                                                          60.000        LFT 

  88  801-08400           TEMPORARY TRAFFIC BARRIER, TYPE 1                                      3,287.000        LFT 

  89  801-08507           TEMPORARY TRAFFIC BARRIER, TYPE 1, ANCHORED                            1,259.000        LFT 

  90  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                            1,196.000        LFT 

  91  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 

  92  801-52817           TEMPORARY CROSSOVER, B                                                     2.000        EACH 

  93  801-97643           TEMPORARY BUZZ STRIPS                                                  1,728.000        LFT 

  94  808-06716           LINE, REMOVE                                                          22,637.000        LFT 

  95  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                             12,570.000        LFT 

  96  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                            12,570.000        LFT 

  97  808-10054           LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN                             3,142.000        LFT 

  98  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              150.000        EACH 
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  99  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      150.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                         500.000        SYS 

  12  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  13  202-74035           SIGN, REMOVE                                                               1.000        EACH 

  14  203-02000           EXCAVATION, COMMON                                                       605.000        CYS 

  15  203-02070           BORROW                                                                 1,115.000        CYS 

  16  203-51223           EXCAVATION, WATERWAY                                                      85.000        CYS 

  17  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     12.000        TON 

  18  205-06937           TEMPORARY SILT FENCE                                                   1,477.000        LFT 

  19  205-08594           FILTER SOCK                                                              100.000        LFT 

  20  205-09543           NO 2 STONE                                                               100.000        TON 

  21  205-11586           TEMPORARY FILTER STONE                                                   134.000        TON 

  22  205-11587           TEMPORARY GEOTEXTILE                                                     269.000        SYS 

  23  206-51220           EXCAVATION, WET                                                          250.000        CYS 

  24  206-51235           COFFERDAM                                                             LUMP              LUMP 

  25  207-08264           SUBGRADE TREATMENT, TYPE II                                               53.000        SYS 

  26  207-09935           SUBGRADE TREATMENT, TYPE IC                                            3,400.000        SYS 

  27  211-09264           STRUCTURAL BACKFILL, TYPE 1                                                9.000        CYS 

  28  211-09267           STRUCTURAL BACKFILL, TYPE 4                                               20.000        CYS 

  29  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        496.000        TON 

  30  302-07455           DENSE GRADED SUBBASE                                                      45.000        CYS 

  31  303-01180           COMPACTED AGGREGATE, NO. 53                                              336.000        TON 

  32  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               267.000        SYS 

  33  306-08043           MILLING, TRANSITION                                                      809.000        SYS 

  34  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        287.000        TON 

  35  401-07392           QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm                                  771.000        TON 

  36  401-10258           JOINT ADHESIVE, SURFACE                                                2,754.000        LFT 

  37  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           5,004.000        LFT 

  38  401-11785           LIQUID ASPHALT SEALANT                                                 2,754.000        LFT 

  39  406-05520           ASPHALT FOR TACK COAT                                                      1.800        TON 

  40  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 

  41  601-02241           GUARDRAIL, REMOVE                                                        490.000        LFT 

  42  601-05586           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 9                               1.000        EACH 

  43  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 

  44  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     575.000        LFT 

  45  602-06729           BARRIER DELINEATOR                                                        10.000        EACH 

  46  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                278.000        SYS 

  47  610-07487           HMA FOR APPROACHES, TYPE B                                                35.000        TON 

  48  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   1.000        EACH 

  49  615-06490           RIGHT OF WAY MARKER                                                       11.000        EACH 
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  50  615-06505           MONUMENT, B                                                                2.000        EACH 

  51  616-02320           GEOTEXTILES                                                            1,272.000        SYS 

  52  616-06405           RIPRAP, REVETMENT                                                        857.000        TON 

  53  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  54  621-02363           MULCHED SEEDING T, CONVENTIONAL MIX                                    5,171.000        SYS 

  55  621-02770           EROSION CONTROL BLANKET                                                3,850.000        SYS 

  56  621-06559           MULCHED SEEDING, R                                                     2,935.000        SYS 

  57  621-06575           SODDING, NURSERY                                                       1,094.000        SYS 

  58  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  59  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  60  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN                                       24.000        MOS 

  61  701-09558           TEST PILE, INDICATOR, PRODUCTION                                         360.000        LFT 

  62  701-09560           TEST PILE, INDICATOR, RESTRIKE                                             4.000        EACH 

  63  701-09679           CONICAL PILE TIP, 14 IN                                                   24.000        EACH 

  64  701-09826           PILE, STEEL PIPE, 0.5 IN., 14 IN.                                      1,600.000        LFT 

  65  702-51005           CONCRETE, A, SUBSTRUCTURE                                                192.400        CYS 

  66  703-06028           REINFORCING BARS                                                      13,526.000        LBS 

  67  703-06029           REINFORCING BARS, EPOXY COATED                                       123,157.000        LBS 

  68  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   50.000        EACH 

  69  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              358.300        CYS 

  70  706-11600           RAILING, CONCRETE, FC                                                     21.900        CYS 

  71  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 

  72  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  73  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                               30.000        LFT 

  74  715-05407           PIPE, END BENT DRAIN, 6 IN                                               125.000        LFT 

  75  715-09938           PIPE, BRIDGE DECK DRAIN SYSTEM                                        LUMP              LUMP 

  76  715-46005           PIPE END SECTION, DIA 15"                                                  2.000        EACH 

  77  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              38.000        EACH 

  78  801-06640           CONSTRUCTION SIGN, A                                                      20.000        EACH 

  79  801-07118           BARRICADE, III-A                                                          72.000        LFT 

  80  802-04893           REFERENCE POST                                                             4.000        EACH 

  81  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                        280.000        LFT 

  82  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        2,200.000        LFT 

  83  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               14.000        EACH 

  84  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       14.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  10  202-02240           PAVEMENT REMOVAL                                                         280.000        SYS 

  11  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  12  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            4.000        EACH 

  13  203-02000           EXCAVATION, COMMON                                                        44.000        CYS 

  14  205-11585           TEMPORARY FILTER BERM                                                    582.000        LFT 

  15  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      40.000        CYS 

  16  211-06467           AGGREGATE FOR END BENT BACKFILL                                           24.000        CYS 

  17  302-06464           SUBBASE FOR PCCP                                                          12.000        CYS 

  18  302-07455           DENSE GRADED SUBBASE                                                      36.000        CYS 

  19  303-01180           COMPACTED AGGREGATE, NO. 53                                               68.000        TON 

  20  306-08043           MILLING, TRANSITION                                                      947.000        SYS 

  21  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                         79.000        TON 

  22  401-07357           QC/QA-HMA, 3, 64, INTERMEDIATE, 9.5 mm                                    39.000        TON 

  23  406-05521           ASPHALT FOR TACK COAT                                                  1,450.000        SYS 

  24  502-06329           PCCP, 12 IN                                                               98.000        SYS 

  25  503-03489           RETROFITTED TIE BARS                                                      48.000        EACH 

  26  503-05310           TERMINAL JOINT                                                            88.000        LFT 

  27  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 

  28  601-02241           GUARDRAIL, REMOVE                                                        582.000        LFT 

  29  601-08434           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              1.000        EACH 

  30  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 

  31  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     482.000        LFT 

  32  602-06729           BARRIER DELINEATOR                                                        10.000        EACH 

  33  606-07484           MILLED HMA CORRUGATIONS                                                  388.000        LFT 

  34  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                210.000        SYS 

  35  616-02320           GEOTEXTILES                                                              594.000        SYS 

  36  616-06405           RIPRAP, REVETMENT                                                        358.000        TON 

  37  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  38  621-01597           EROSION CONTROL, MAT                                                     989.000        SYS 

  39  621-06557           SEED MIXTURE, T                                                           31.000        LBS 

  40  621-06559           MULCHED SEEDING, R                                                     1,186.000        SYS 

  41  621-06567           WATER                                                                      1.000        kGAL 

  42  621-06574           SODDING                                                                  200.000        SYS 

  43  628-09401           FIELD OFFICE, A                                                           10.000        MOS 

  44  628-11729           CELLULAR TELEPHONE TYPE A                                                  3.000        EACH 

  45  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  46  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  47  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      10.000        MOS 

  48  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           140.000        EACH 

  49  702-92857           CONCRETE, C, SUBSTRUCTURE                                                  5.800        CYS 
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  50  703-06029           REINFORCING BARS, EPOXY COATED                                        70,307.000        LBS 

  51  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   48.000        EACH 

  52  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              190.100        CYS 

  53  706-11600           RAILING, CONCRETE, FC                                                     26.800        CYS 

  54  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 

  55  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  56  711-51877           JACKING AND SUPPORTING BEAMS                                          LUMP              LUMP 

  57  715-05407           PIPE, END BENT DRAIN, 6 IN                                               140.000        LFT 

  58  726-92406           BEARING ASSEMBLY, ELASTOMERIC                                             18.000        EACH 

  59  727-90308           EPOXY INJECTION, CRACK PREPARATION                                        40.000        LFT 

  60  727-90309           EPOXY INJECTION, EPOXY MATERIAL                                           12.000        GAL 

  61  727-93560           EPOXY INJECTION, FURNISHING EQUIPMENT                                 LUMP              LUMP 

  62  801-03290           CONSTRUCTION SIGN, C                                                       5.000        EACH 

  63  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 

  64  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              17.000        EACH 

  65  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 

  66  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  67  801-07118           BARRICADE, III-A                                                          72.000        LFT 

  68  801-07119           BARRICADE, III-B                                                          60.000        LFT 

  69  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                       28.000        LFT 

  70  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           12.000        SFT 

  71  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                800.000        LFT 

  72  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                              100.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-02240           PAVEMENT REMOVAL                                                         272.000        SYS 

  13  202-02277           GUTTER, LIP, REMOVE                                                    1,026.000        LFT 

  14  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  15  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  16  202-62420           BRIDGE RAILING, REMOVE                                                   822.000        LFT 

  17  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            6.000        EACH 

  18  203-02000           EXCAVATION, COMMON                                                       635.000        CYS 

  19  203-02070           BORROW                                                                   150.000        CYS 

  20  205-06937           TEMPORARY SILT FENCE                                                   2,600.000        LFT 

  21  205-09543           NO 2 STONE                                                               200.000        TON 

  22  207-08264           SUBGRADE TREATMENT, TYPE II                                            1,733.000        SYS 

  23  211-06467           AGGREGATE FOR END BENT BACKFILL                                           50.500        CYS 

  24  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        578.000        TON 

  25  302-07455           DENSE GRADED SUBBASE                                                      51.000        CYS 

  26  306-08043           MILLING, TRANSITION                                                    1,101.000        SYS 

  27  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        236.000        TON 

  28  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  392.000        TON 

  29  401-10258           JOINT ADHESIVE, SURFACE                                                1,197.000        LFT 

  30  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           1,197.000        LFT 

  31  401-11785           LIQUID ASPHALT SEALANT                                                 1,197.000        LFT 

  32  406-05520           ASPHALT FOR TACK COAT                                                      2.000        TON 

  33  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             8.000        EACH 

  34  601-02241           GUARDRAIL, REMOVE                                                        659.000        LFT 

  35  601-06035           GUARDRAIL, RESET                                                         387.000        LFT 

  36  601-06037           GUARDRAIL END TREATMENT, I                                                 6.000        EACH 

  37  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     495.000        LFT 

  38  602-06729           BARRIER DELINEATOR                                                        28.000        EACH 

  39  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                               137.600        SYS 

  40  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                163.400        SYS 

  41  616-02320           GEOTEXTILES                                                            3,061.000        SYS 

  42  616-06405           RIPRAP, REVETMENT                                                      1,845.000        TON 

  43  619-51860           PAINT STEEL BRIDGE, PARTIAL, BR. NO.                                  LUMP              LUMP 

  44  619-51860           PAINT STEEL BRIDGE, PARTIAL, BR. NO.                                  LUMP              LUMP 

  45  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  46  621-06559           MULCHED SEEDING, R                                                    19,000.000        SYS 

  47  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  8.000        EACH 

  48  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  49  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   6.000        MOS 
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  50  628-11730           CELLULAR TELEPHONE TYPE B                                                  2.000        EACH 

  51  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  52  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        12.000        MOS 

  53  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           318.000        EACH 

  54  703-06028           REINFORCING BARS                                                      10,540.000        LBS 

  55  703-06029           REINFORCING BARS, EPOXY COATED                                       173,230.000        LBS 

  56  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   58.000        EACH 

  57  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              434.300        CYS 

  58  706-11600           RAILING, CONCRETE, FC                                                     86.200        CYS 

  59  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    8.000        EACH 

  60  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  61  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  62  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

  63  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

  64  715-05407           PIPE, END BENT DRAIN, 6 IN                                               180.000        LFT 

  65  720-44296           INLET, CAP                                                                10.000        EACH 

  66  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  67  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 9.000        EACH 

  68  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              47.000        EACH 

  69  801-06640           CONSTRUCTION SIGN, A                                                      20.000        EACH 

  70  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  71  801-07118           BARRICADE, III-A                                                         192.000        LFT 

  72  801-07119           BARRICADE, III-B                                                         240.000        LFT 

  73  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                       66.000        LFT 

  74  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           38.000        SFT 

  75  804-06771           DELINEATOR POST, FLEXIBLE                                                 12.000        EACH 

  76  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               2,013.000        LFT 

  77  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              1,110.000        LFT 

  78  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             1,110.000        LFT 

  79  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               1,728.000        LFT 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 57 

 

          CALL ORDER   : 600                                              CONTRACT ID  : B -34497-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                          20.000        SYS 

  12  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  13  202-52710           SIDEWALK, CONCRETE, REMOVE                                               166.000        SYS 

  14  202-93047           MANHOLE, REMOVE                                                            2.000        EACH 

  15  202-93047           MANHOLE, REMOVE                                                            2.000        EACH 

  16  202-96133           PIPE, REMOVE                                                             125.000        LFT 

  17  202-96133           PIPE, REMOVE                                                             183.000        LFT 

  18  202-96133           PIPE, REMOVE                                                              77.000        LFT 

  19  203-02000           EXCAVATION, COMMON                                                       615.000        CYS 

  20  203-02070           BORROW                                                                    30.000        CYS 

  21  203-51223           EXCAVATION, WATERWAY                                                     151.000        CYS 

  22  205-06933           TEMPORARY INLET PROTECTION                                                15.000        EACH 

  23  205-06934           TEMPORARY MULCH                                                            0.800        TON 

  24  205-06936           TEMPORARY SEDIMENT TRAP                                                  157.000        TON 

  25  205-06937           TEMPORARY SILT FENCE                                                     603.000        LFT 

  26  205-09543           NO 2 STONE                                                               100.000        TON 

  27  205-11591           TEMPORARY SEED MIXTURE                                                    45.000        LBS 

  28  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            237.000        SYS 

  29  207-09934           SUBGRADE TREATMENT, TYPE IB                                            1,839.000        SYS 

  30  211-06467           AGGREGATE FOR END BENT BACKFILL                                           48.000        CYS 

  31  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              354.000        CYS 

  32  213-09270           FLOWABLE BACKFILL, REMOVABLE                                              14.000        CYS 

  33  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        269.000        TON 

  34  302-07455           DENSE GRADED SUBBASE                                                      36.000        CYS 

  35  303-07449           COMPACTED AGGREGATE, NO. 73                                               45.000        TON 

  36  304-07490           HMA PATCHING, TYPE B                                                       5.000        TON 

  37  306-08432           MILLING, APPROACH                                                        298.000        SYS 

  38  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        106.000        TON 

  39  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  177.000        TON 

  40  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                          281.000        TON 

  41  401-10258           JOINT ADHESIVE, SURFACE                                                  463.000        LFT 

  42  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             463.000        LFT 

  43  401-11785           LIQUID ASPHALT SEALANT                                                   463.000        LFT 

  44  406-05521           ASPHALT FOR TACK COAT                                                  2,832.000        SYS 

  45  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             3.000        EACH 

  46  601-01846           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3                              1.000        EACH 

  47  601-09146           IMPACT ATTENUATOR, CR1, W1, TL-2                                           1.000        EACH 

  48  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 

  49  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                      31.300        LFT 
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  50  603-03829           FENCE,                                                                   603.000        LFT 

  51  604-06070           SIDEWALK, CONCRETE                                                       287.000        SYS 

  52  604-07901           CURB RAMP, CONCRETE, G                                                     5.000        SYS 

  53  605-02278           CURB, REMOVE                                                             574.000        LFT 

  54  605-06125           CURB, CONCRETE, MODIFIED                                                  50.000        LFT 

  55  605-06150           CURB AND GUTTER, C, CONCRETE                                             668.000        LFT 

  56  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                220.400        SYS 

  57  610-07487           HMA FOR APPROACHES, TYPE B                                                26.000        TON 

  58  610-09108           PCCP FOR APPROACHES, 9 IN                                                237.000        SYS 

  59  611-02825           MAILBOX ASSEMBLY, TRIPLE                                                   1.000        EACH 

  60  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   1.000        EACH 

  61  615-06490           RIGHT OF WAY MARKER                                                       10.000        EACH 

  62  615-06505           MONUMENT, B                                                                2.000        EACH 

  63  616-02320           GEOTEXTILES                                                              945.000        SYS 

  64  616-06405           RIPRAP, REVETMENT                                                        235.000        TON 

  65  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  66  621-02770           EROSION CONTROL BLANKET                                                  850.000        SYS 

  67  621-06560           MULCHED SEEDING, U                                                     1,485.000        SYS 

  68  621-06567           WATER                                                                      0.500        kGAL 

  69  621-06575           SODDING, NURSERY                                                         116.000        SYS 

  70  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  8.000        EACH 

  71  628-09402           FIELD OFFICE, B                                                           10.000        MOS 

  72  701-09558           TEST PILE, INDICATOR, PRODUCTION                                         187.000        LFT 

  73  701-09560           TEST PILE, INDICATOR, RESTRIKE                                             2.000        EACH 

  74  701-09679           CONICAL PILE TIP, 14 IN                                                   18.000        EACH 

  75  701-09826           PILE, STEEL PIPE, 0.5 IN., 14 IN.                                      1,261.000        LFT 

  76  702-51005           CONCRETE, A, SUBSTRUCTURE                                                  2.000        CYS 

  77  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                  768.000        LBS 

  78  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 34.600        CYS 

  79  703-06029           REINFORCING BARS, EPOXY COATED                                        74,516.000        LBS 

  80  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              179.800        CYS 

  81  706-06352           CONCRETE BRIDGE RAILING TRANSITION, TPF-2                                  4.000        EACH 

  82  706-09964           RAILING, CONCRETE, PS-2                                                  181.000        LFT 

  83  706-11419           RAILING, STEEL, PS-2                                                     199.000        LFT 

  84  707-08158           STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 42 IN X 49 IN                   360.000        LFT 

  85  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  86  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  87  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              476.000        LFT 

  88  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                               76.000        LFT 

  89  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                               76.000        LFT 

  90  715-05162           PIPE, TYPE 2 CIRCULAR 54 IN                                               66.000        LFT 

  91  715-05407           PIPE, END BENT DRAIN, 6 IN                                               104.000        LFT 

  92  715-05409           PIPE SANITARY SEWER 10 IN                                                135.000        LFT 

  93  715-05411           PIPE SANITARY SEWER 12 IN                                                217.000        LFT 

  94  715-06492           CONCRETE ANCHOR, 54 IN                                                     1.000        EACH 

  95  715-07806           PIPE STEEL CASING                                                        170.000        LFT 

  96  715-09475           STORMWATER QUALITY STRUCTURE                                               3.000        EACH 

  97  715-10238           PIPE ROADWAY DRAIN CASTING EXTENSION                                       4.000        EACH 

  98  715-46005           PIPE END SECTION, DIA 15"                                                  1.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 59 

 

          CALL ORDER   : 600                                              CONTRACT ID  : B -34497-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

  99  715-46010           PIPE END SECTION, DIA 18"                                                  1.000        EACH 

 100  720-02442           PIPE, PLUG EXISTING                                                        3.000        EACH 

 101  720-03194           MANHOLE                                                                    2.000        EACH 

 102  720-03194           MANHOLE                                                                    2.000        EACH 

 103  720-09768           CATCH BASIN TYPE HA5                                                       1.000        EACH 

 104  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 

 105  720-45042           INLET, HA5                                                                 2.000        EACH 

 106  720-45205           CATCH BASIN, A2                                                            1.000        EACH 

 107  720-45416           MANHOLE, E4                                                                1.000        EACH 

 108  720-98174           INLET, B15                                                                 8.000        EACH 

 109  720-99417           CATCH BASIN, C15                                                           3.000        EACH 

 110  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

 111  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 5.000        EACH 

 112  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                               8.000        EACH 

 113  801-06640           CONSTRUCTION SIGN, A                                                      11.000        EACH 

 114  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 115  801-07118           BARRICADE, III-A                                                          48.000        LFT 

 116  801-07119           BARRICADE, III-B                                                         100.000        LFT 

 117  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 

 118  802-91122           SIGN, GROUND MOUNTED, RESET                                                5.000        EACH 

 119  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               277.000        LFT 

 120  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                                 924.000        LFT 

 121  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        17.000        LFT 

 122  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                        97.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  10  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  11  203-02000           EXCAVATION, COMMON                                                       420.000        CYS 

  12  203-02070           BORROW                                                                   831.000        CYS 

  13  203-04523           DEWATERING                                                            LUMP              LUMP 

  14  205-06930           SPLASHPAD                                                                  4.000        TON 

  15  205-06934           TEMPORARY MULCH                                                            1.200        TON 

  16  205-06937           TEMPORARY SILT FENCE                                                   1,200.000        LFT 

  17  205-06938           TEMPORARY SLOPE DRAIN                                                     30.000        LFT 

  18  205-09543           NO 2 STONE                                                               100.000        TON 

  19  205-11582           DIVERSION INTERCEPTOR TYPE C                                              60.000        LFT 

  20  205-11591           TEMPORARY SEED MIXTURE                                                    72.000        LBS 

  21  206-51215           EXCAVATION, X                                                              1.000        CYS 

  22  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     160.000        CYS 

  23  207-08264           SUBGRADE TREATMENT, TYPE II                                            1,637.000        SYS 

  24  211-02050           B BORROW                                                                 116.000        CYS 

  25  211-06467           AGGREGATE FOR END BENT BACKFILL                                           29.000        CYS 

  26  211-09264           STRUCTURAL BACKFILL, TYPE 1                                                3.000        CYS 

  27  211-09266           STRUCTURAL BACKFILL, TYPE 3                                               90.000        CYS 

  28  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        469.000        TON 

  29  302-07455           DENSE GRADED SUBBASE                                                      21.000        CYS 

  30  303-01180           COMPACTED AGGREGATE, NO. 53                                              265.000        TON 

  31  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        113.000        TON 

  32  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  191.000        TON 

  33  401-10258           JOINT ADHESIVE, SURFACE                                                  508.000        LFT 

  34  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             508.000        LFT 

  35  401-11785           LIQUID ASPHALT SEALANT                                                   508.000        LFT 

  36  406-05521           ASPHALT FOR TACK COAT                                                  1,419.000        SYS 

  37  601-01846           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3                              1.000        EACH 

  38  601-06037           GUARDRAIL END TREATMENT, I                                                 3.000        EACH 

  39  601-06374           GUARDRAIL TRANSITION, TGS-1                                                4.000        EACH 

  40  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     162.500        LFT 

  41  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                               131.100        SYS 

  42  610-07487           HMA FOR APPROACHES, TYPE B                                                 8.000        TON 

  43  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   1.000        EACH 

  44  615-06505           MONUMENT, B                                                                4.000        EACH 

  45  616-02320           GEOTEXTILES                                                              407.000        SYS 

  46  616-06405           RIPRAP, REVETMENT                                                         60.000        TON 

  47  616-51367           SLOPEWALL, CONCRETE, 4 IN                                                 50.000        SYS 

  48  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                6.000        EACH 

  49  621-06559           MULCHED SEEDING, R                                                     1,550.000        SYS 
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  50  621-08161           PERMANENT TURF REINFORCEMENT MAT                                         800.000        SYS 

  51  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN                      40.000        EACH 

  52  628-09401           FIELD OFFICE, A                                                           10.000        MOS 

  53  701-02938           CORED HOLE IN ROCK, 24 IN                                                 10.000        LFT 

  54  701-09558           TEST PILE, INDICATOR, PRODUCTION                                          49.000        LFT 

  55  701-09560           TEST PILE, INDICATOR, RESTRIKE                                             7.000        EACH 

  56  701-09770           PILE SHOE, HP 14 X 73                                                      4.000        EACH 

  57  701-93575           PILE, STEEL H, HP 14 IN X 73                                              59.000        LFT 

  58  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 30.500        CYS 

  59  702-51015           CONCRETE, B, FOOTINGS                                                     16.200        CYS 

  60  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            42.000        EACH 

  61  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 20.300        CYS 

  62  703-06028           REINFORCING BARS                                                         918.000        LBS 

  63  703-06029           REINFORCING BARS, EPOXY COATED                                        37,840.000        LBS 

  64  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              112.900        CYS 

  65  706-06344           RAILING, STEEL TS-1                                                      225.000        LFT 

  66  707-11517           STRUCTURAL MEMBERS, CONCRETE BOX BEAM,                                   480.330        LFT 

  67  708-51814           WELDED STEEL WIRE FABRIC                                                 500.000        SFT 

  68  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  69  710-09158           PATCHING CONCRETE STRUCTURES                                              10.000        SFT 

  70  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                               48.000        LFT 

  71  715-05407           PIPE, END BENT DRAIN, 6 IN                                               106.000        LFT 

  72  715-46005           PIPE END SECTION, DIA 15"                                                  1.000        EACH 

  73  718-52610           AGGREGATE FOR UNDERDRAINS                                                  3.000        CYS 

  74  718-99153           GEOTEXTILES FOR UNDERDRAIN                                                26.000        SYS 

  75  731-06223           SOIL NAILED WALL                                                          50.000        SYS 

  76  734-11760           PLAN SUBMITTAL                                                             1.000        EACH 

  77  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  78  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 

  79  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              12.000        EACH 

  80  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 

  81  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  82  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  83  801-07119           BARRICADE, III-B                                                          96.000        LFT 

  84  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                       24.000        LFT 

  85  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           12.600        SFT 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 62 

 

          CALL ORDER   : 620                                              CONTRACT ID  : B -34623-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-01066           HYDRO DEMOLITION                                                       1,194.000        SYS 

  12  202-02240           PAVEMENT REMOVAL                                                         116.000        SYS 

  13  202-51822           BRIDGE DECK OVERLAY, REMOVE                                            1,194.000        SYS 

  14  203-02000           EXCAVATION, COMMON                                                        55.000        CYS 

  15  205-06937           TEMPORARY SILT FENCE                                                     460.000        LFT 

  16  207-09935           SUBGRADE TREATMENT, TYPE IC                                              157.000        SYS 

  17  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         44.000        TON 

  18  302-07455           DENSE GRADED SUBBASE                                                      24.000        CYS 

  19  306-08043           MILLING, TRANSITION                                                      347.000        SYS 

  20  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                         42.000        TON 

  21  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                   31.000        TON 

  22  406-05521           ASPHALT FOR TACK COAT                                                    504.000        SYS 

  23  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                138.000        SYS 

  24  616-02320           GEOTEXTILES                                                              541.000        SYS 

  25  616-05689           RIPRAP, CLASS 2                                                          534.000        TON 

  26  616-06405           RIPRAP, REVETMENT                                                         66.000        TON 

  27  616-11924           RIPRAP, GROUTED, 48 IN                                                   346.000        SYS 

  28  621-06574           SODDING                                                                   82.000        SYS 

  29  622-05638           PLANT, DECIDUOUS SHRUB, 18 IN OR UNDER                                    17.000        EACH 

  30  622-05648           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 IN OR UNDER                      34.000        EACH 

  31  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  3.000        EACH 

  32  628-09402           FIELD OFFICE, B                                                            8.000        MOS 

  33  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  34  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  35  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                         8.000        MOS 

  36  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            32.000        EACH 

  37  703-06029           REINFORCING BARS, EPOXY COATED                                         7,192.000        LBS 

  38  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  162.000        EACH 

  39  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  40  710-09158           PATCHING CONCRETE STRUCTURES                                              10.000        SFT 

  41  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         323.000        SFT 

  42  722-51842           BRIDGE DECK OVERLAY                                                    1,194.000        SYS 

  43  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                            7.000        CYS 

  44  722-51874           OVERLAY DAM                                                               85.000        SFT 

  45  722-60824           SURFACE MILLING                                                        1,194.000        SYS 

  46  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                    18.000        LFT 

  47  724-11063           STRUCTURAL EXPANSION JOINT, SS, REPLACE                                   64.000        LFT 

  48  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 

  49  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
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  50  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            7,016.000        LFT 

  51  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                   50.000        LFT 

  52  801-06640           CONSTRUCTION SIGN, A                                                      18.000        EACH 

  53  801-06645           CONSTRUCTION SIGN, B                                                      11.000        EACH 

  54  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  55  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              861.000        LFT 

  56  808-06716           LINE, REMOVE                                                           1,711.000        LFT 

  57  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              1,824.000        LFT 

  58  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                              482.000        LFT 
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          CALL ORDER   : 630                                              CONTRACT ID  : B -34628-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

   9  202-02240           PAVEMENT REMOVAL                                                          69.000        SYS 

  10  202-02272           PAVED SIDE DITCH, REMOVE                                                  13.000        LFT 

  11  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  12  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      92.000        CYS 

  13  211-06467           AGGREGATE FOR END BENT BACKFILL                                           40.000        CYS 

  14  302-07455           DENSE GRADED SUBBASE                                                      17.000        CYS 

  15  304-07491           HMA PATCHING, TYPE C                                                       1.000        TON 

  16  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             2.000        EACH 

  17  601-02241           GUARDRAIL, REMOVE                                                        300.000        LFT 

  18  601-05071           GUARDRAIL TERMINAL SYSTEM, W-BEAM, CURVED, 7                               1.000        EACH 

  19  601-06233           IMPACT ATTENUATOR, ED, W1, TL-3                                            2.000        EACH 

  20  601-94689           GUARDRAIL END TREATMENT, OS                                                1.000        EACH 

  21  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     132.000        LFT 

  22  604-06070           SIDEWALK, CONCRETE                                                        16.000        SYS 

  23  604-07902           CURB RAMP, CONCRETE, H                                                    15.000        SYS 

  24  605-06125           CURB, CONCRETE, MODIFIED                                                  31.000        LFT 

  25  605-06165           CURB AND GUTTER, C, CONCRETE, MODIFIED                                    32.000        LFT 

  26  616-06405           RIPRAP, REVETMENT                                                        101.000        TON 

  27  628-09401           FIELD OFFICE, A                                                            4.000        MOS 

  28  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  29  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  30  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                         4.000        MOS 

  31  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 13.200        CYS 

  32  702-51015           CONCRETE, B, FOOTINGS                                                     12.100        CYS 

  33  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                  326.000        LBS 

  34  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           144.000        EACH 

  35  703-06029           REINFORCING BARS, EPOXY COATED                                        12,243.000        LBS 

  36  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               38.900        CYS 

  37  706-06354           CONCRETE BRIDGE RAILING TRANSITION, TPS-2                                  2.000        EACH 

  38  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  39  710-09158           PATCHING CONCRETE STRUCTURES                                              35.000        SFT 

  40  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 

  41  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         636.000        SFT 

  42  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      953.000        SFT 

  43  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                    82.000        LFT 

  44  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                   778.000        SYS 

  45  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  46  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              12.000        EACH 

  47  801-06640           CONSTRUCTION SIGN, A                                                      11.000        EACH 

  48  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 

  49  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 630                                              CONTRACT ID  : B -34628-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

  50  801-07118           BARRICADE, III-A                                                          96.000        LFT 

  51  801-07119           BARRICADE, III-B                                                          96.000        LFT 

  52  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                          300.000        LFT 

  53  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                         300.000        LFT 

  54  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                424.000        LFT 

  55  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               424.000        LFT 

  56  808-75007           LINE, PAINT, SOLID, WHITE, 6 IN                                          212.000        LFT 
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          CALL ORDER   : 640                                              CONTRACT ID  : B -34685-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-01066           HYDRO DEMOLITION                                                       2,653.000        SYS 

  12  202-51368           SLOPEWALL, REMOVE                                                          1.000        SYS 

  13  202-51822           BRIDGE DECK OVERLAY, REMOVE                                            2,653.000        SYS 

  14  203-02000           EXCAVATION, COMMON                                                        11.000        CYS 

  15  205-06937           TEMPORARY SILT FENCE                                                     482.000        LFT 

  16  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               86.000        CYS 

  17  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         49.000        TON 

  18  304-07491           HMA PATCHING, TYPE C                                                      33.000        TON 

  19  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                         12.000        TON 

  20  406-05521           ASPHALT FOR TACK COAT                                                    291.000        SYS 

  21  616-02320           GEOTEXTILES                                                               18.000        SYS 

  22  616-06405           RIPRAP, REVETMENT                                                          8.000        TON 

  23  616-51367           SLOPEWALL, CONCRETE, 4 IN                                                  1.000        SYS 

  24  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  25  621-06559           MULCHED SEEDING, R                                                       184.000        SYS 

  26  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  27  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  28  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  29  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  30  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  31  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        24.000        MOS 

  32  709-04647           FIBER WRAP CONCRETE CASING SYSTEM                                     LUMP              LUMP 

  33  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  34  710-09158           PATCHING CONCRETE STRUCTURES                                             205.000        SFT 

  35  715-05171           PIPE, TYPE 3 CIRCULAR 18 IN                                              206.000        LFT 

  36  715-46010           PIPE END SECTION, DIA 18"                                                  2.000        EACH 

  37  715-51100           SOIL PIPE, CAST IRON, 6 IN                                             1,225.000        LBS 

  38  720-45075           INLET, R13                                                                 1.000        EACH 

  39  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         300.000        SFT 

  40  722-51842           BRIDGE DECK OVERLAY                                                    2,653.000        SYS 

  41  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           17.000        CYS 

  42  722-60824           SURFACE MILLING                                                        2,653.000        SYS 

  43  722-95883           BRIDGE DECK DRAIN SYSTEM                                              LUMP              LUMP 

  44  727-90308           EPOXY INJECTION, CRACK PREPARATION                                       128.000        LFT 

  45  727-90309           EPOXY INJECTION, EPOXY MATERIAL                                            6.600        GAL 

  46  727-93560           EPOXY INJECTION, FURNISHING EQUIPMENT                                 LUMP              LUMP 

  47  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 

  48  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  49  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            5,200.000        LFT 
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          CALL ORDER   : 640                                              CONTRACT ID  : B -34685-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

  50  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 24"                                48.000        LFT 

  51  801-06640           CONSTRUCTION SIGN, A                                                      20.000        EACH 

  52  801-06645           CONSTRUCTION SIGN, B                                                       6.000        EACH 

  53  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  54  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        540.000        LFT 

  55  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                            1,275.000        LFT 

  56  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 586.000        LFT 

  57  808-06716           LINE, REMOVE                                                           2,890.000        LFT 

  58  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              2,035.000        LFT 

  59  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             2,035.000        LFT 

  60  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                                 586.000        LFT 
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          CALL ORDER   : 650                                              CONTRACT ID  : B -35499-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    REPAIR OR REPLACE CATHODIC PROTECTION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

   9  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  10  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  11  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      14.000        MOS 

  12  703-01719           CATHODIC PROTECTION SYSTEM                                            LUMP              LUMP 

  13  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  14  807-87085           ELECTRICIAN                                                              250.000        HRS 

  15  809-04652           SERVICE POINT                                                              1.000        EACH 
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          CALL ORDER   : 770                                              CONTRACT ID  : B -37210-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE MAINTENANCE AND REPAIR 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  108-11945           PERFORMANCE TESTING                                                   LUMP              LUMP 

   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO.                        LUMP              LUMP 

   9  619-51860           PAINT STEEL BRIDGE, PARTIAL, BR. NO.                                  LUMP              LUMP 

  10  628-09402           FIELD OFFICE, B                                                            9.000        MOS 

  11  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  12  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  13  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                         9.000        MOS 

  14  711-05728           REPAIR                                                                   128.000        EACH 

  15  711-05728           REPAIR                                                                   300.000        EACH 

  16  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

  17  711-51864           DRILLED HOLE                                                             101.000        EACH 

  18  711-96479           BOLT, REMOVE                                                               4.000        EACH 

  19  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 

  20  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  21  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 

  22  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 70 

 

          CALL ORDER   : 780                                              CONTRACT ID  : B -37419-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE MAINTENANCE AND REPAIR 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

   9  203-02000           EXCAVATION, COMMON                                                        12.000        CYS 

  10  205-06937           TEMPORARY SILT FENCE                                                      70.000        LFT 

  11  303-01180           COMPACTED AGGREGATE, NO. 53                                               18.000        TON 

  12  601-06035           GUARDRAIL, RESET                                                          50.000        LFT 

  13  702-51005           CONCRETE, A, SUBSTRUCTURE                                                  7.000        CYS 

  14  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            20.000        EACH 

  15  703-06028           REINFORCING BARS                                                       1,715.000        LBS 

  16  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

  17  711-51864           DRILLED HOLE                                                              52.000        EACH 

  18  711-51866           RIVET, REMOVE                                                             52.000        EACH 

  19  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  20  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 

  21  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

  22  801-07118           BARRICADE, III-A                                                          42.000        LFT 
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          CALL ORDER   : 786                                              CONTRACT ID  : B -37589-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  10  202-02240           PAVEMENT REMOVAL                                                          66.000        SYS 

  11  202-02279           CURB AND GUTTER, REMOVE                                                   20.000        LFT 

  12  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  13  202-90413           SLOPEWALL, CONCRETE, 4 IN, REMOVE                                         57.000        SYS 

  14  203-02000           EXCAVATION, COMMON                                                        28.000        CYS 

  15  203-02070           BORROW                                                                    16.000        CYS 

  16  205-06937           TEMPORARY SILT FENCE                                                     100.000        LFT 

  17  207-08264           SUBGRADE TREATMENT, TYPE II                                               25.000        SYS 

  18  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                           5.000        CYS 

  19  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         18.000        TON 

  20  302-07455           DENSE GRADED SUBBASE                                                      11.000        CYS 

  21  304-07490           HMA PATCHING, TYPE B                                                       9.000        TON 

  22  406-05521           ASPHALT FOR TACK COAT                                                     25.000        SYS 

  23  605-92800           CURB AND GUTTER, COMBINED, B, MODIFIED                                    20.000        LFT 

  24  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                                66.000        SYS 

  25  616-02320           GEOTEXTILES                                                               25.000        SYS 

  26  616-06405           RIPRAP, REVETMENT                                                         10.000        TON 

  27  616-51367           SLOPEWALL, CONCRETE, 4 IN                                                 73.000        SYS 

  28  621-06559           MULCHED SEEDING, R                                                       680.000        SYS 

  29  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  30  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  24.000        MOS 

  31  628-11730           CELLULAR TELEPHONE TYPE B                                                  3.000        EACH 

  32  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      12.000        MOS 

  33  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            26.000        EACH 

  34  703-06029           REINFORCING BARS, EPOXY COATED                                         3,788.000        LBS 

  35  704-51002           CONCRETE, C, SUPERSTRUCTURE                                                4.200        CYS 

  36  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  37  710-09158           PATCHING CONCRETE STRUCTURES                                              73.000        SFT 

  38  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         180.000        SFT 

  39  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      300.000        SFT 

  40  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                    72.000        LFT 

  41  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                   723.000        SYS 

  42  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  43  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  44  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              35.000        EACH 

  45  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 

  46  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  47  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  48  801-07119           BARRICADE, III-B                                                          48.000        LFT 
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          CALL ORDER   : 850                                              CONTRACT ID  : M -31264-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROADSIDE MAINTENANCE, MECHANICAL SWEEPING 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   5  623-93708           SWEEPING                                                              LUMP              LUMP 

   6  623-93708           SWEEPING                                                              LUMP              LUMP 

   7  623-93708           SWEEPING                                                              LUMP              LUMP 

   8  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
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          CALL ORDER   : 860                                              CONTRACT ID  : M -31277-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROADSIDE WORK, MOWING 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  623-04884           MOWING, CYCLE NO 1                                                         1.000        CYCL 

   4  623-04885           MOWING, CYCLE NO 2                                                         1.000        CYCL 

   5  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
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          CALL ORDER   : 870                                              CONTRACT ID  : M -31278-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROADSIDE MAINTENANCE, MOWING 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   5  623-04884           MOWING, CYCLE NO 1                                                         1.000        CYCL 

   6  623-04885           MOWING, CYCLE NO 2                                                         1.000        CYCL 

   7  623-04886           MOWING, CYCLE NO 3                                                         1.000        CYCL 

   8  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
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          CALL ORDER   : 880                                              CONTRACT ID  : M -32690-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    GUARDRAIL, MAINTENANCE OR REPAIR 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  601-01128           GUARDRAIL, TRANSITION TYPE WGB                                             1.000        EACH 

   8  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             1.000        EACH 

   9  601-01700           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 1                              2.000        EACH 

  10  601-01867           GUARDRAIL, TRANSITION, TGB RETROFIT                                        1.000        EACH 

  11  601-02211           GUARDRAIL POST, 8.5 LBS PER LFT, 7 FT LONG, GALVANIZED                   350.000        EACH 

  12  601-02800           GUARDRAIL TRANSITION, TGT                                                  1.000        EACH 

  13  601-03452           EXCAVATION OF DAMAGED STEEL BEAM GUARDRAIL BURIED END                      6.000        EACH 

  14  601-03453           GUARDRAIL, CLAMP BAR, 7.125 IN., ALUMINUM                                 30.000        EACH 

  15  601-03456           GUARDRAIL POST, WOOD TYPE W5                                               8.000        EACH 

  16  601-03471           CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES,                8.000        EACH 

  17  601-03599           GUARDRAIL, THRIE BEAM, RAIL SECTION, 12 FT. 6 IN                           2.000        EACH 

  18  601-06035           GUARDRAIL, RESET                                                          50.000        LFT 

  19  601-06774           COMBINATION ATTENUATING TERMINAL                                           1.000        EACH 

  20  601-06798           TIMBER BLOCK                                                             200.000        EACH 

  21  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  1.000        EACH 

  22  601-06855           GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHOR                                   1.000        EACH 

  23  601-08433           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                             10.000        EACH 

  24  601-09238           HAND DIG GUARDRAIL POST HOLES                                             50.000        EACH 

  25  601-61320           CURVED SECTION, STEEL BEAM GUARDRAIL GALVANIZED, 12 GA.                1,000.000        LFT 

  26  601-61340           GUARDRAIL POST, 15.5 LBS PER FT., GALVANIZED, 6 FT. 3 IN.                 40.000        EACH 

  27  601-61350           GUARDRAIL POST BRACKET, 15.5 LBS  PER LFT., GALVANIZED,                   80.000        EACH 

  28  601-61370           GUARDRAIL POST BRACKET, 8.5 LBS PER LFT., GALVANIZED                     125.000        EACH 

  29  601-61380           GUARDRAIL TERMINAL SECTION, FLAT END, GALVANIZED                           1.000        EACH 

  30  601-61390           GUARDRAIL TERMINAL END SECTION, CURVED, SINGLE FACE,                      10.000        EACH 

  31  601-61400           GUARDRAIL BURIED END, GALVANIZED, SINGLE FACE                              1.000        EACH 

  32  601-61550           GUARDRAIL TERMINAL END SECTION, ALUMINUM                                   5.000        EACH 

  33  601-62070           GUARDRAIL, STEEL BEAM, GALVANIZED                                     25,500.000        LFT 

  34  601-62090           GUARDRAIL, STEEL BEAM, INSTALL                                            15.000        LFT 

  35  601-62100           GUARDRAIL POST, STEEL, INSTALL                                             5.000        EACH 

  36  601-62110           GUARDRAIL, CHANNEL, 6.7 LBS PER LFT., INSTALL                             50.000        LFT 

  37  601-62120           GUARDRAIL POST BRACKET, INSTALL                                            3.000        EACH 

  38  601-62150           GUARDRAIL POST, 15.5 LBS PER LFT., GALVANIZED,                             2.000        EACH 

  39  601-62297           GUARDRAIL STANDARD TERMINAL CONNECTOR, MICHIGAN                            1.000        EACH 

  40  601-62530           GUARDRAIL PIER CONNECTION, ES                                              1.000        EACH 

  41  601-62540           GUARDRAIL POST, PLUMB                                                    900.000        EACH 

  42  601-62550           GUARDRAIL, TUBING, ELLIPTICAL, ALUMINUM                                  250.000        LFT 

  43  601-62580           GUARDRAIL SPLICE BAR, ALUMINUM                                            25.000        EACH 

  44  601-62630           GUARDRAIL POST, ALUMINUM, 6 FT. 3 IN.                                      1.000        EACH 

  45  601-62640           GUARDRAIL POST, ALUMINUM, 5 FT. 3 IN.                                      5.000        EACH 

  46  601-62680           GUARDRAIL TERMINAL SECTION, SINGLE FACE, BURIED END,                       1.000        EACH 

  47  601-90382           GUARDRAIL POST, ALUMINUM, 7 FT.                                            1.000        EACH 

  48  601-90389           GUARDRAIL TERMINAL SECTION, GALVANIZED, 11 IN.                             1.000        EACH 

  49  601-90677           DRILLED BRACKET, INSTALL                                                   1.000        EACH 
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          CALL ORDER   : 880                                              CONTRACT ID  : M -32690-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    GUARDRAIL, MAINTENANCE OR REPAIR 

 

  50  601-91198           GUARDRAIL POST, MODIFIED                                                   4.000        EACH 

  51  601-91504           GUARDRAIL POST, W1, 10 IN X 10 IN                                          1.000        EACH 

  52  601-91505           GUARDRAIL POST, W2, 8 IN. X 8 IN.                                          5.000        EACH 

  53  601-91510           GUARDRAIL POST, W3, 8 IN. X 8 IN.                                          5.000        EACH 

  54  601-91511           GUARDRAIL POST, W4, 8 IN. X 8 IN.                                          5.000        EACH 

  55  601-91542           GUARDRAIL BLOCK, 6 IN. X 8 IN., B1                                         5.000        EACH 

  56  601-91575           GUARDRAIL BLOCK, 6 IN. X 8 IN., B2                                         5.000        EACH 

  57  601-91576           GUARDRAIL BLOCK, 6 IN. X 8 IN., B3                                         5.000        EACH 

  58  601-91649           GUARDRAIL THRIE BEAM TRANSITION SECTION, GALVANIZED                        8.000        EACH 

  59  601-91653           GUARDRAIL THRIE BEAM TERMINAL CONNECTOR, GALVANIZED                        2.000        EACH 

  60  601-93346           GUARDRAIL CONNECTOR, AS                                                    5.000        EACH 

  61  601-94689           GUARDRAIL END TREATMENT, OS                                               30.000        EACH 

  62  601-95342           GUARDRAIL SPLICE PLATE, C, GALVANIZED                                      4.000        EACH 

  63  601-95972           GUARDRAIL POST (CRT), 8 IN X 6 IN TREATED LUMBER,                         15.000        EACH 

  64  601-98636           GUARDRAIL CHANNEL, 10 kg PER m, GALVANIZED, 125 mm                       100.000        LFT 

  65  601-98637           GUARDRAIL BURIED END, TERMINAL CONNECTOR, GALVANIZED                       1.000        EACH 

  66  601-98638           GUARDRAIL SPLICE PLATE, ALUMINUM                                           1.000        EACH 

  67  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                   1,500.000        LFT 

  68  601-99108           GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 IN SPACING                       150.000        LFT 

  69  601-99123           GUARDRAIL, TRANSITION, GP                                                  1.000        EACH 

  70  627-09327           CABLE BARRIER SYSTEM, TYPE TL-4                                          100.000        LFT 

  71  627-09910           CABLE LINE POST LESS SOCKET, REPAIR                                      500.000        EACH 

  72  627-09911           TERMINAL POST LESS SOCKET, REPAIR                                         16.000        EACH 

  73  627-09912           CABLE RELEASE POST LESS SOCKET, REPAIR                                     1.000        EACH 

  74  627-09913           CABLE SOCKET WITH CONCRETE, REPAIR                                         1.000        EACH 

  75  627-09914           ANCHOR TERMINAL FITTING, REPAIR                                            8.000        EACH 

  76  627-09915           CABLE SPLICE, REPAIR                                                       1.000        EACH 

  77  627-09916           RETENTION CABLE, REPAIR                                                    4.000        EACH 

  78  627-11647           CABLE BARRIER SYSTEM, TYPE TL-4, RESET                                 1,000.000        LFT 

  79  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  80  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  81  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      12.000        MOS 

  82  706-01515           BRIDGE BRACKET A, ALUMINUM                                                 1.000        EACH 

  83  706-05587           BRIDGE BARRIER RAIL BRACKET, CONCRETE, INSTALL                             1.000        EACH 

  84  706-06347           RAILING, STEEL CF-1                                                       50.000        LFT 

  85  706-62380           BRIDGE RAILING POST, 5A                                                    3.000        EACH 

  86  706-62390           BRIDGE RAILING POST, 6                                                     1.000        EACH 

  87  706-62400           BRIDGE RAILING POST, 7                                                     1.000        EACH 

  88  706-90672           BRIDGE RAILING POST, ALUMINUM, 5                                           5.000        EACH 

  89  706-94133           RAILING, TUBE, GALVANIZED STEEL                                            1.000        LFT 

  90  706-95431           BARRIER X CONCRETE BRIDGE RAILING BRACKET TYPE A                           1.000        EACH 

  91  706-95432           BARRIER X CONCRETE BRIDGE RAILING BRACKET TYPE B                           1.000        EACH 

  92  706-95433           BARRIER X CONCRETE BRIDGE RAILING BRACKET TYPE C                           1.000        EACH 

  93  706-98639           BRIDGE RAILING SPLICE BAR, ALUMINUM                                        1.000        EACH 

  94  711-51823           EXPANSION ANCHOR, 0.75 IN                                                  1.000        EACH 

  95  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  96  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  97  802-97573           ANGLE POST                                                                 1.000        EACH 

  98  803-61430           BRIDGE BRACKET A, GALVANIZED                                               1.000        EACH 
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          CALL ORDER   : 880                                              CONTRACT ID  : M -32690-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    GUARDRAIL, MAINTENANCE OR REPAIR 

 

  99  803-61440           BRIDGE BRACKET B, GALVANIZED                                               1.000        EACH 
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          CALL ORDER   : 890                                              CONTRACT ID  : M -37607-B 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROADSIDE MAINTENANCE, TREE REMOVAL 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   6  201-02260           TREE, 30 IN, REMOVE                                                       11.000        EACH 

   7  201-02265           TREE, 48 IN, REMOVE                                                       19.000        EACH 

   8  201-02270           TREE, 60 IN, REMOVE                                                        1.000        EACH 

   9  202-91922           STUMP, REMOVE                                                             31.000        EACH 

  10  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  11  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 

  12  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 910                                              CONTRACT ID  : T -34808-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    RAISED PAVEMENT MARKINGS, REFURBISHED 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  628-09409           MOBILE INTERNET SERVICE                                                    6.000        MOS 

   8  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

   9  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  10  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  11  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                       6.000        MOS 

  12  801-06710           FLASHING ARROW SIGN                                                      300.000        DAY 

  13  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  14  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           4.000        EACH 

  15  808-75994           PRISMATIC REFLECTOR                                                   23,586.000        EACH 

  16  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               50.000        EACH 

  17  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      565.000        EACH 
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          CALL ORDER   : 920                                              CONTRACT ID  : T -34842-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    TRAFFIC SIGNALS, NEW OR MODERNIZED 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  628-09402           FIELD OFFICE, B                                                            5.000        MOS 

   8  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

   9  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  10  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  11  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                       5.000        MOS 

  12  801-03290           CONSTRUCTION SIGN, C                                                      24.000        EACH 

  13  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 

  14  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  15  802-04089           SIGN, SHEET, REMOVE                                                       51.000        EACH 

  16  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        720.000        LFT 

  17  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                        662.000        LFT 

  18  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          260.000        SFT 

  19  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                        550.000        SFT 

  20  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                              600.000        SFT 

  21  805-06742           SOLAR POWERED FLASHING BEACON ASSEMBLY                                    16.000        EACH 

  22  805-07190           TRAFFIC SIGNAL HEAD, 1 SECTION, 12 IN                                     94.000        EACH 

  23  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                          13.600        SYS 

  24  808-06368           TRANSVERSE MARKING, REMOVE                                             2,809.000        LFT 

  25  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                                 150.000        LFT 

  26  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               5,800.000        LFT 

  27  808-06716           LINE, REMOVE                                                          13,900.000        LFT 

  28  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               7,600.000        LFT 

  29  808-75256           TRANSVERSE MARKING, THERMOPLASTIC,                                       784.000        LFT 

  30  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       675.000        LFT 

  31  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                     1,350.000        LFT 

  32  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   8.000        EACH 
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          CALL ORDER   : 930                                              CONTRACT ID  : T -34843-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    TRAFFIC SIGNALS, NEW OR MODERNIZED 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  628-09402           FIELD OFFICE, B                                                            5.000        MOS 

   8  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

   9  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  10  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  11  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                       5.000        MOS 

  12  801-03290           CONSTRUCTION SIGN, C                                                      24.000        EACH 

  13  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 

  14  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  15  802-04089           SIGN, SHEET, REMOVE                                                       35.000        EACH 

  16  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                         25.000        LFT 

  17  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          565.000        SFT 

  18  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                        450.000        SFT 

  19  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                            1,100.000        SFT 

  20  805-01830           CONFLICT MONITOR CHANGEOUT                                                 3.000        EACH 

  21  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN                                  58.000        EACH 

  22  805-06483           CONTROLLER                                                                 3.000        EACH 

  23  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN                                    230.000        EACH 

  24  805-78225           TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN                                      7.000        EACH 

  25  805-78230           TRAFFIC SIGNAL HEAD, 5 SECTION, 12"                                        3.000        EACH 

  26  805-78415           SPAN, CATENARY, AND TETHER                                                 7.000        EACH 

  27  805-78485           SIGNAL CABLE, CONTROL, COPPER 5C/14GA                                    100.000        LFT 

  28  805-78490           SIGNAL CABLE, CONTROL, COPPER 7C/14GA                                    500.000        LFT 

  29  805-78495           SIGNAL CABLE CONTROL, COPPER 9C/14GA                                     400.000        LFT 

  30  808-02157           PAVEMENT MESSAGE MARKING, REMOVE                                          65.000        EACH 

  31  808-06368           TRANSVERSE MARKING, REMOVE                                             1,350.000        LFT 

  32  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                                 400.000        LFT 

  33  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               5,710.000        LFT 

  34  808-06716           LINE, REMOVE                                                          16,634.000        LFT 

  35  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               5,440.000        LFT 

  36  808-75256           TRANSVERSE MARKING, THERMOPLASTIC,                                     1,800.000        LFT 

  37  808-75260           TRANSVERSE MARKING, THERMOPLASTIC,                                        50.000        LFT 

  38  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                     1,350.000        LFT 

  39  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                     2,018.000        LFT 

  40  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  59.000        EACH 

  41  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   6.000        EACH 
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          CALL ORDER   : 940                                              CONTRACT ID  : T -37761-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    OVERHEAD SIGN INSTALL 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  202-07083           REMOVAL                                                               LUMP              LUMP 

   8  202-94954           BARRIER WALL, CONCRETE, REMOVE                                           100.000        LFT 

   9  506-06333           PCCP PATCHING, FULL DEPTH                                                 65.000        SYS 

  10  602-91266           CONCRETE MEDIAN BARRIER, MODIFIED                                         70.000        LFT 

  11  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  12  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  13  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  14  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                       6.000        MOS 

  15  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 

  16  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  17  801-03291           CONSTRUCTION SIGN, D                                                       4.000        EACH 

  18  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            1,800.000        LFT 

  19  801-06640           CONSTRUCTION SIGN, A                                                      17.000        EACH 

  20  801-06710           FLASHING ARROW SIGN                                                       60.000        DAY 

  21  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  22  801-07024           ENERGY ABSORBING TERMINAL, CZ, TL-3                                        3.000        EACH 

  23  801-07119           BARRICADE, III-B                                                          24.000        LFT 

  24  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                            2,200.000        LFT 

  25  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           4.000        EACH 

  26  802-09221           OVERHEAD SIGN STRUCTURE,BOX TRUSS TYPE A                                   1.000        EACH 

  27  802-09535           BOX TRUSS SIGN STRUCTURE FOUNDATION, 33 IN.                                1.000        EACH 

  28  802-09537           BOX TRUSS SIGN STRUCTURE FOUNDATION, 36 IN.                                1.000        EACH 

  29  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN                                         110.000        LFT 

  30  805-96014           SAW CUT, FULL DEPTH                                                      205.000        LFT 

  31  807-02191           HANDHOLE, LIGHTING                                                         1.000        EACH 

  32  807-02352           WIRE, XHHW, NO 4 COPPER, IN PLASTIC DUCT, 4 1/C.                         325.000        LFT 

 


